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REQUEST FOR QUOTATION (RFQ) 

BID DOCUMENT NO.:BGL/365/20 17-18     Dt:  06.07.2017 

To   
   

ITEM : Hiring of Vehicle for Projects Department, Kakinada. 
   
DUE DATE & TIME OF 
SUBMISSION OF BID 

 
: 

 
26.07.2017 at 1500 Hrs. 

DATE & TIME OF UN-
PRICE BID OPENING 

 
: 

 
26.07.2017 at 1600 Hrs. 

ADDRESS (for submission 
of Bid and further 
correspondence till 
placement of order) 

: Bhagyanagar Gas Limited,  
2nd Floor, ParishramBhavan 
APIDC Building, BasheerBagh, 
Hyderabad- 500 004 
Ph No.: 040-66566983 
Fax. No.: 040-66565081 

CONTACT PERSON : Bonny K Joseph, Dy.Manager (C&P) 
bonnyk.joseph@bglgas.com 

VALIDITY OF OFFER/BID : Minimum 3 months from the due date of submission of 
offer. 

 
BID SECURITY DETAILS 

  

A) AMOUNT : Rs. 25,000/ - (Rupees Twenty Five  Thousand only) 
 

B) VALIDITY : Minimum 5 months for Bank Guarantee or 3 Months 
for DD from the due date of submission of offer. 

C) MODE : Either in form of Account payee Demand Draft in 
favour of ‘Bhagyanagar Gas Limited’, payable at 
Hyderabad, Telangana state of India. 
 

Or 
 

In form of Bank Guarantee as detailed in tender 
document. 
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Gentlemen, 

 

1.0 Bhagyanagar Gas Limited (BGL) is a joint venture of M/s Hindustan Petroleum 

Corporation Limited (HPCL) and GAIL (India) Limited operating CNG & City Gas 

Distribution in the states of Telangana and Andhra Pradesh.  

 

2.0 Sealed tender under two-bid system are invited for Hiring of Vehicle  for  Project 

Department, Kakinada. Sealed tender along with Bid Security should reach 

Bhagyanagar Gas Limited, Hyderabad on or before the due date and time at the 

address given above. The bidder should type the Bid format (enclosed) in their own 

letter without altering/changing the content. 

 

3.0 EVALUATION BASIS  
 

Bidder shall quote the rates as per „Schedule of Rates‟ of this tender. Please note that 

Owner intents to evaluate on estimated quantity basis and finalize the tender on the 

basis of overall minimum cost to BGL.   

 

4.0 SEALING & MARKING OF BIDS  
 

Bids are invited for the item(s) in complete accordance with the Bid Document. 
 

Bids should be submitted separately in three parts in sealed envelopes super-scribed 

with the Bid Document Number, due date, item and nature of bid (un-priced, priced), 

as follows: 

 

Part – A : i) UNPRICED BID (1 Original + 1 Copy) complete with 

all technical and commercial details of offer. Each page 

of offer shall be signed & stamped by bidder.  

ii) Prices, identical to Part-B of offer with “QUOTED OR 

NOT QUOTED” 

iii) Original Copy of tender document along with all 

Annexure duly signed & stamped on each page as a 

token of acceptance of all terms & condition.  

 

Part-B : ONLY PRICED BID IN DUPLICATE (WITH FULL PRICE 

DETAILS) EXACTLY AS PER „SCHEDULE OF RATES‟.  

NO OTHER DOCUMENT TO BE ENCLOSED. 

 

Part-C : The original Bid Security of requisite value must be enclosed in 

another separately sealed envelope duly super-scribed as `Bid 

Security‟. 

 

The three SEALED envelopes, containing Part-A, Part-B and Part-C of offer 

respectively, shall be enclosed in a larger envelope duly sealed and pasted with the 

enclosed CUT-OUT slip at Section 2 of this tender and shall bear the name and 

address of the bidder. 

 

5.0 i) The bid documents are not transferable. Bid received from party other than to 

whom the tender document was issued, shall be rejected. Bid Document calls 
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for offers on single point “Prime Bidder” responsibility basis. Bidders are 

therefore advised not to submit offers in “Consortium” or “Joint Bid”. Joint 

bid referred herein is an offer, which seeks order to be placed on more than 

one party/co-bidder. 

ii) Order will be placed on the “Prime Bidder” alone (in whose name the bid 

document has been issued) who will be responsible for all contractual 

purposes.  The status of all other vendors as may be referred/identified by the 

Prime Bidder in the offer shall be that of sub-vendor/sub-supplier. 

iii) The prices once quoted by the bidder shall not be allowed for any subsequent 

price revision/adjustments at his own.  As such, bidders are advised to ensure 

that their offer 

a) is on single bidder responsibility basis  

b) is complete as per scope of work/supply as specified in Bid Document.      

 

6.0  Bidder must furnish turnover details for the last three financial years along with their 

bid. It may please be noted that in case performance is not satisfactory, the offer is 

liable to be rejected.  

 

7.0 Bidder shall ensure that Bid Security having a validity of 5 months from the bid due 

date, must accompany the offer. Offer, if not accompanied with Bid Security, shall 

be liable to be rejected.  

 

8.0 Bids complete in all respects should reach on or before the BID DUE DATE AND 

TIME. Fax/Telex/Telegraphic/ E-Mail bids shall be rejected. 

 

9.0         Bhagyanagar Gas Limited (BGL) reserves the right to reject any or all the bid  

              Received, at its discretion without assigning any reason, whatsoever.     

 

10.0 This Request for Quotation (RFQ) is an integral and inseparable part of the enclosed 

Bid Document  

 

11.0 The bid opening of the un priced part and price part shall be in the presence of 

representative of bidder who may like to  be present in the bid opening and who bring 

duly authorized letter of authority in the format, enclosed. However date of opening 

of price part will be intimated to the bidder later on with a notice period of 2 days. 

 

12.0 BIDDER IS ADVISED TO QUO TE STRICTLY AS PER TERMS AND 

CONDITIONS OF TENDER DOCUMENT AND NOT TO STIPULATE ANY 

DEVIATION/ EXCEPTIONS. BIDDER MAY NOTE THAT TECHNICAL OR 

COMMERCIAL CLARIFICATIONS NORMALLY WILL NOT BE SOUGHT 

FOR AFTER THE RECEIPT OF THE BIDS.  BIDDERS ARE ADVISED IN 

THEIR OWN INTEREST TO ADHERE TO ALL THE TECHNICAL AND 

COMMERCIAL CONDITIONS AS PER BID DOCUMENT. HOWEVER, BGL 

RESERVES THE RIGHT TO ACCEPT ANY DEVIATION WITH 

APPROPRIATE COMMERCIAL LOADING IN THE BEST INTEREST OF 

THE PROJECT. 
 

13.0 PLEASE ACKNOWLEDGE THE RECEIPT OF THE BID DOCUMENT AND 

CONFIRM YOUR INTENTION TO QUOTE OR NOT IMMEDIATELY.  IN CASE 
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YOUR ARE NOT INTENDING TO QUOTE THEN PLEASE GIVE REASONS 

AND ALSO PLEASE RETURN THE TENDER DOCUMENT TO US. 

 

14.0 Bidder, if so desired, may seek clarification on the tender document. Any request to 

this effect should positively reach before 7 days of due date of submission of bid 

on the following address:- 

 

Bonny K Joseph, Dy.Manager (C&P) 

Bhagyanagar Gas Limited 

2
nd

 Floor, APIDC Building  

ParishramBhavan 

 BasheerBagh, Hyderabad 

 Ph No.: 040- 66566983, 6983, 6984 

 Fax. No.: 040- 66565081 

 E-MAIL: bonnyk.joseph@bglgas.com 

 

Please specify Bid Document Number in all your correspondence. 

 

15.0 BGL shall not be responsible for any costs or expenses incurred by Bidder in 

connection with the preparation or delivery of Bids, including costs and expenses 

related with visits to the site. 

 

16.0 If the bid due date happens to be a holiday in BGL, the next working day shall be 

considered for bid due date. 

 

THIS IS NOT AN ORDER 

  

 Yours faithfully, 

 FOR AND ON BEHALF OF  

Bhagyanagar Gas Limited  

 

 

 

                                                                                                                  (Bonny K Joseph) 

Enclosure: Bid Document                                                                                  Dy. Manager(C 

& P) 

 

 

 

 

Note: 

All the supporting documents required as per tender enquiry are to be filed 

properly. No loose papers or attachments are allowed or entertained. 
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SECTION – 1 
 

BIDDER’S ELIGIBILITY CRITERIA (BEC) 
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Bidderôs Eligibility Criteria  

 
Bidders shall confirm that they meet the following requirements and submit 

documentary evidence along with their offers.  

 

In case evidence in respect of the following is not provided, BGL reserves the right to 

reject such bids.  

 
1.0 BID EVALUTION CRITERIA -TECHNICAL : 

 

1. Bidder shall have experience of having executed at least a single order/contract of 

providing of vehicles to any Govt./Semi. Govt./PSU/MNC/Public Ltd. company/Pvt 

Ltd. Company of Rs. 7 Lakhs, in previous 5 years prior to the due date of bid 

submission. Documentary proof such as work order from the companies where the 

vehicle have been hired / are being hired must be submitted against the experience. 

  

2. Bidders must have at least 01 number of regular vehicle (CNG/LPG/Diesel/Petrol 

Run) registered in his or his company‟s name at the time of submitting the bid. 

Documentary proof in the form of RC must be submitted. 

 

Note: Bidder not conforming to above criteria need not apply. 
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SECTION - 2 
 
 

CUT-OUT SLIPS 

 
(ENCLOSED CUT-OUT SLIPS TO BE PASTED  

ON RESPECTIVE ENVELOPES OF THE OFFER)   
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CUT OUT SLIP   (OUTER ENVELOPE) 

 
DO NOT OPEN THIS IS A QUOTATION 

 

 
 
 
 
 
 
 
 
 

CLIENT : BHAGYANAGAR GAS LIMITED 

PROJECT : CNG & CITY GAS PROJECT IN KAKINADA  

BID DOCUMENT NO. : BGL/365/2017-18 

ITEM : HIRING OF VEHICLE FOR PROJECTS DEPARTMENT, 
KAKINDA 

DUE DATE & TIME OF 
SUBMISSION 

 
: 

 
26.07.2017 at 1500 Hrs 

                                 
TO 

                       
M/s Bhagyanagar Gas Limited   
 2nd Floor,  APIDC Building 
ParishramBhavan, BasheerBagh  
 Hyderabad,  
Ph No.: 040- 66566983 
 Fax No.: 040- 66565081 

          Email.:bonnyk.joseph@bglgas.com 
          Kind Attn: Bonny K Joseph 

        Dy. Manager (C&P) 

 
 
 

  

NAME:   

ADDRESS     
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CUT OUT SLIP  PART-A (UN-PRICED BID) 
 

DO NOT OPEN THIS IS A QUOTATION 
 

 
 
 
 

 
 
 
 
 

CLIENT : BHAGYANAGAR GAS LIMITED 

PROJECT : CNG & CITY GAS PROJECT IN KAKINADA  

BID DOCUMENT NO. : BGL/365/2017-18 

ITEM : HIRING OF VEHICLE FOR PROJECTS DEPARTMENT, 
KAKINDA 

DUE DATE & TIME OF 
SUBMISSION 

 
: 

 
26.07.2017 at 1500 Hrs 

                                 
TO 

                       
M/s Bhagyanagar Gas Limited   
 2nd Floor,  APIDC Building 
ParishramBhavan, BasheerBagh  
 Hyderabad,  
Ph No.: 040- 66566983 
 Fax No.: 040- 66565081 

          Email.:bonnyk.joseph@bglgas.com 

          Kind Attn: Bonny K Joseph 
        Dy. Manager (C&P) 

 
 

  

NAME:   

ADDRESS :  
 

   

 
(To be pasted on the envelope containing “Un Price Bid “) 
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CUT OUT SLIP   PART-B (PRICED BID) 
 

DO NOT OPEN THIS IS A QUOTATION 
 
 

 
 
 
 
 
 
 

 
 

CLIENT : BHAGYANAGAR GAS LIMITED 

PROJECT : CNG & CITY GAS PROJECT IN KAKINADA  

BID DOCUMENT NO. : BGL/365/2017-18 

ITEM : HIRING OF VEHICLE FOR PROJECTS DEPARTMENT, 
KAKINDA 

DUE DATE & TIME OF 
SUBMISSION 

 
: 

 
26.07.2017 at 1500 Hrs 

                                 
TO 

                       
M/s Bhagyanagar Gas Limited   
 2nd Floor,  APIDC Building 
ParishramBhavan, BasheerBagh  
 Hyderabad,  
Ph No.: 040- 66566983 
 Fax No.: 040- 66565081 

          Email.:bonnyk.joseph@bglgas.com 
          Kind Attn: Bonny K Joseph 

        Dy. Manager (C&P) 

 
 
 

  

NAME:   

ADDRESS  
 
 
 
 
 

   

(To be pasted on the envelope containing “ Priced Bid “) 
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CUT OUT SLIP   PART-C (BID SECURITY ) 
 

DO NOT OPEN THIS IS A QUOTATION 
 

 
 
 
 
 

 
 
 
 
 

CLIENT : BHAGYANAGAR GAS LIMITED 

PROJECT : CNG & CITY GAS PROJECT IN KAKINADA  

BID DOCUMENT NO. : BGL/365/2017-18 

ITEM : HIRING OF VEHICLE FOR PROJECTS DEPARTMENT, 
KAKINDA 

DUE DATE & TIME OF 
SUBMISSION 

 
: 

 
26.07.2017 at 1500 Hrs 

                                 
TO 

                       
M/s Bhagyanagar Gas Limited   
 2nd Floor,  APIDC Building 
ParishramBhavan, BasheerBagh  
 Hyderabad,  
Ph No.: 040- 66566983 
 Fax No.: 040- 66565081 

          Email.:bonnyk.joseph@bglgas.com 
          Kind Attn: Bonny K Joseph 

        Dy. Manager (C&P) 

 
 
 

  

NAME:   

ADDRESS  
 
 
 
 
 

   

(To be pasted on the envelope containing “ Bid Security”) 
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SECTION -3 
 

INSTRUCTIONS TO BIDDERS 
 

  



 

 

 

 

TENDER FOR HIRING OF VEHICLE FOR 

PROJECTS DEPARTMENT,  KAKINADA  

 

BID DOCUMENT No. BGL/ 365 / 2017 - 18 

VOL I OF II  

 

Signature & Seal of the Bidder Page 15 of 118 

 

 

INDEX  
 

1.  SCOPE OF BID 

2.  ELIGIBLE BIDDERS 

3.  ONE BID PER BIDDER 

4. COST OF BIDDING 

5.  SITE VISIT 

6. CONTENT OF BIDDING DOCUMENT 

7.  CLARIFICATION ON BID DOCUMENTS 

8.  AMENDMENT OF BID DOCUMENTS 

9.  LANGUAGE OF BID 

10.  BIDS FROM CONSORTIUM 

11.  DOCUMENTS COMPRISING THE BID 

12.  BID PRICES 

13.  BID CURRENCY 

14.  PERIOD OF VALIDITY OF BIDS 

15.  BID SECURITY 

16.  PRE-BID MEETING 

17.  FORMAT AND SIGNING OF BID 

18.  ZERO DEVIATION 

19.  E-PAYMENTS 

20.  AGENTS/CONSULTANTS/REPRESENTATIVES/RETAINERS/ASSOCIATES 

21.  SEALING AND MARKING OF BIDS 

22.  DEADLINE FOR SUBMISSION OF BID 

23.  LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE 

24.  MODIFICATION AND WITHDRAWAL OF BIDS 

25.  BID OPENING 

26.  PROCESS TO BE CONFIDENTIAL 

27.  CONTACTING THE EMPLOYER/CONSULTANT 

28.  EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

29.  DELETED 

30.  PRICE BID OPENING 

31.  ARITHMETIC CORRECTIONS 

32.  CONVERSION TO SINGLE CURRENCY 

33.  EVALUATION AND COMPARISON OF BIDS 

34.  AWARD OF WORK. 

35.  EMPLOYER/CONSULTANT‟S RIGHT TO ACCEPT ANY BID AND TO REJECT 

ANY BID 

36. NOTIFICATION OF AWARD 

37.  CONTRACT AGREEMENT 

38.  PERFORMANCE GUARANTEE 

39.  CORRUPT AND FRAUDULENT PRACTICES 

40.  WAIVER OR TRANSFER OF THE AGREEMENT 

41.  ORDER OF PRESIDENCE 

42.  UNSOLICITED POST TENDER MODIFICATIONS 

43. MODE OF PAYMENT 

44. STATUTORY VARIATION IN TAXES & DUTIES, CUSTOM DUTY 

45. DISCLAIMER 

 



 

 

 

 

TENDER FOR HIRING OF VEHICLE FOR 

PROJECTS DEPARTMENT,  KAKINADA  

 

BID DOCUMENT No. BGL/ 365 / 2017 - 18 

VOL I OF II  

 

Signature & Seal of the Bidder Page 16 of 118 

 

INSTRUCTIONS TO BIDDERS (ITB)  

GENERAL  

 

1.0 SCOPE OF BID: 
 

1.1 The Employer/Purchaser/Owner/Bhagyanagar Gas Limited (BGL) as defined in the 

General Conditions of Contract, hereinafter “the Employer” wishes to receive bids as 

described in the Bidding Documents. 
 

1.2 SCOPE OF BID: The scope of work shall be as defined in the bidding document. 
 

1.3 The successful bidder will be expected to complete the Scope of Bid within the 

periodstated in Special Conditions of Contract. 
 

1.4  Throughout this bidding documents, the term “bid” and “tender” and their 

derivatives(“bidder/tenderer”, “Bid/tendered/tender”, “bidding/tendering”, etc.) are 

synonymous, 

and day means calendar day. Singular also means plural. 
 

2.0 ELIGIBLE BIDDERS:  
 

2.1 Bidder shall, as part of their bid, submit a written Power of Attorney authorizing the 

signatory of the Bid to commit the bidder. 
 

2.2  Pursuant to qualification criteria specified in Request for Quotations (RFQ) the bidder 

shall furnish all necessary supporting documentary evidence to establish the bidder‟s 

claim of meeting qualification criteria. 
 

2.3 The bidder shall furnish, as part of his bid, documents establishing the bidder‟s 

eligibility to bid and his qualifications to perform the Contract if his bid is accepted. 
 

2.4 The invitation of bid is open to any bidder. 
 

2.5  A bidder shall not be affiliated with a firm or entity 

(i) that has provided consulting services related-to the Works to the Employer 

during the preparatory stages of the Works or of the Project of which the 

Works form a part, or 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/ 

Consultant for the contract. 
 

2.6  The bidder shall not be under a declaration of ineligibility by Employer/Consultant for 

corrupt or fraudulent practices as defined in ITB clause no. 39. 
 

2.7  The bidder is not put on holiday by BGL/GAIL/HPCL or black listed by any 

Government Department/ Public Sector on due date of submission of bid. If the 

documents were issued inadvertently / downloaded from website, offers submitted by 

such bidders shall not be considered for opening / evaluation / award. 
 

3.  ONE BID PER BIDDER 
 

1.1.A bidder shall submit only one bid in the same bidding process. A Bidder whosubmits 

or participates in more than one bid will cause all the proposals in which the bidder 

has participated to be disqualified. 

 

4.  COST OF BIDDING 

4.1. The bidder shall bear all costs associated with the preparation and submission of the 

bid,and Employer/Consultant, will in no case be responsible or liable for this cost, 

regardless of the conduct or outcome of the bidding process. 
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5.  SITE VISIT  
 

5.1.  The bidder is advised to visit and examine the site of works and its surroundings and 

obtain for himself on his own responsibility all information that may be necessary for 

preparing the bid and entering into the Contract. The cost of visiting the site shall be 

at Bidder's own expenses. Claims and objections due to ignorance of existing 

conditions will not be considered after submission of the bid and during 

implementation. 
 

5.2.  The bidder and any of his personnel or agents will be granted permission by the 

Employer/Consultant to enter upon his premises and lands for the purpose of such 

inspection, but only upon the explicit condition that the Bidder, his personnel or 

agents will release and indemnify the Employer/Consultant and his personnel and 

agents from and against all liability in respect thereof and will be responsible for 

personnel injury(whether fatal or otherwise), loss of or damage to property and any 

other loss, damage, cost and expenses incurred as a result hereof. Employer shall 

provide necessary assistance, if required, to the bidder(s) for the purpose of site visit. 
 

BIDDING DOCUMENTS  
 

6.  CONTENT OF BIDDING DOCUMENT  
 

6.1  The bid documents contains as stated below and should be read in conjunction with 

any addenda issued/hosted in accordance with clause 8 of ITB: 
 

Volume I of II : Commercial  
 

Volume II of II : Technical  
 

6.2. The bidder is expected to examine RFQ, ITB, bidding guidelines, all instructions, 

form/formats, terms, specifications and drawings etc., enclosed in the bid documents. 

The Request for Quotation (RFQ) together with all its attachment thereto, shall be 

considered to be read understood and accepted by the bidder. Failure to furnish all 

information required by the Bid Documents or submission of a bid not substantially 

responsive to the Bidding Documents in every respect will be at bidder‟s risk and may 

result in the rejection of the Bid. 
 

7. CLARIFICATION ON BID DOCUMENTS  
 

7.1. A bidder requiring any clarification of the bidding documents, may notify in writing 

by e-mail/fax/post at mailing address indicated in the bid document. 
 

All question/ queries should be referred to at least 07 (Seven) days before scheduled 

due date of submission. 
 

8.  AMENDMENT OF BID DOCUMENTS  
 

8.1. At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether on its own requirement or in response to a clarification requested by 

prospective bidders, modify the bidding documents by issuing addenda. 

8.2. The Employer may, at its discretion, extend the date of submission of bids in order to 

allow the bidders a reasonable time to furnish their most competitive bid taking into 

account the amendments issued. 
 

PREPARATION OF BIDS 
 

9.  LANGUAGE OF BID  
 

9.1.  The bid prepared by the bidder, all correspondence/drawings and documents relating 

to the bid exchanged by the bidder with the Employer/Consultant shall be in English 

Language alone provided that any printed literature furnished by the bidder may be 
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written in another language so long as accompanied by an English translation, in 

which case, for the purpose of interpretation of the bid, the English translation shall 

govern. 
 

9.2.  In the event of submission of any document/ certificate by the Bidder in a language 

other than English, the English translation of the same duly authenticated by Chamber 

of Commerce of bidder‟s country shall be submitted by the bidder. 
 

10.  BIDS FROM CONSORTIUM - Not Acceptable 
 

11.  DOCUMENTS COMPRISING THE BID  
 

11.1.  The bid prepared by the bidder shall comprise the following: 
 

11.2. Envelope-I: Superscribing Techno-Commercial Un-Price Bid (PART-I)  

 

11.2.1  Part – I: Techno-commercial/Un-priced bid and shall contain the following duly 

signed on each page. 

i. Covering letter. 

ii. Bidder‟s General Details/information. 

iii. Power of Attorney in favour of person (s) signing the bid that such person (s) 

is/are authorised to sign the bid on behalf of the bidder and any consequence 

resulting due to such signing shall be binding on the bidder. 

iv. Bid Form as per F-6(i) 

v. Bid security/EMD in accordance with Clause 15 of “ITB” shall be furnished in 

Original in the form of Banker‟s Cheque/Bank Draft payable to Bhagyanagar Gas 

Limited at Hyderabad or Bank Guarantee as per FORM F-6(ii). (To be separately 

kept in envelope-III. 

vi. Details of similar work done and Specific experience during past seven years. 

vii. Annual Turnover details as called for in qualifying requirements. Bidder shall 

submit complete copy of audited Annual Reports for the last three years (as 

indicated in RFQ) along with all other certificates/supporting documents as 

required to meet Bid evaluation criteria (BEC) at annexure-I to RFQ. 

viii. Compliance to Bid Requirement/Exception Deviation Statement as per Proposal 

FORM F-6(viii). 

ix. Details of PF Registration No. as per proposal FORM F-6(ix) 

x. Reply to Commercial Questionnaire/Agreed Terms & Conditions Section-5. 

xi. Letter of authority in original physical form in favour of any one of bidder‟s 

executive having authority to attend the un-priced and price bid opening on 

specified dates and venue as per FORM F-6(v). 

xii. Copies of documents defining constitution or legal status, place of registration and 

principal place of business of the Company. 

xiii. Bidder‟s declaration that they are not under any liquidation, court receiver ship or 

similar proceedings as per FORM F-6(x). 

xiv. Technical details/documents as per bidding document. 

xv. A confirmation that prices are quoted in requisite format strictly complying with 

the requirement in envelope-II (price bid). However, copy of complete price 

schedule for both the parts (with prices blanked out) shall be enclosed in techno-

commercial bid mentioning, “quoted” against each item. 
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xvi. Any other information/ details required as per requirement of bidding documents. 

xvii. Copy of Bidding Documents along with addendum/corrigendum no. duly signed 

and sealed on each page, in token of confirmation that Bid Documents are 

considered in full while preparing the bid and in case of award, work will be 

executed in accordance with the provisions detailed in Bidding Documents 

xviii. QA/QC Manuals. 

xix. Health Safety and Environment (HSE) Policy and HSE Manual 

Note: All pages of the bid are to be signed & stamped. 

 

11.3  Envelope II: Superscribing ñPrice Bid ï Not to Open with TechnoïCommercial 

Un Price Bidò-(PART-II)  

 

11.3.1 Part – II: shall contain original Price schedule / Schedule of Rates (SOR) duly filled 

andsigned and stamped on each page. 

 

11.4. Envelope III; Superscribing ñBid Securityò-PART-III.  

 

11.4.1 Part-III: shall contain Bid Security in original & tender fee along with covering letter. 

 

12.  BID PRICES 
 

12.1. The bidder shall quote bid prices on the appropriate format for “Schedule of 

Rates”/Price schedule enclosed as part of bidding document. 
 

12.2.  The bidder shall quote the prices for items in the Schedule of Rates after careful 

Analysis of cost involved for the performance of complete work considering all parts 

of the bidding documents. In case, any activity though specifically not covered but is 

required to complete the work as per scope of work, scope of supply, specifications, 

standards, drawings, GCC, SCC or any other part of bidding document, the prices 

quoted shall deemed to be inclusive of cost incurred for such activity. 
 

12.3. Unless stated otherwise in the bidding documents, the Contract shall be for the total 

works as described in Bidding Document for which bidder intends to quote based on 

the prices in Schedule of Rates submitted by the bidder and accepted by the 

Employer. Bid for part scope of work shall be rejected. 
 

12.4. Prices must be filled in format for `Schedule of Rates' enclosed as part of bidding 

document. If quoted in separate typed sheets and any variation in item description, 

unit or quantity is noticed, the bid is liable to be rejected. 
 

12.5.  All duties and taxes including Custom duty, CVD, additional CVD, Service Tax, 

Works Contract tax, Turnover Tax and other levies or any other statutory payment 

payable by the Contractor under the Contract, or for any other cause, shall be included 

in the Schedule of Rates. 
 

12.6. The bidder shall provide break-up of Service tax and mention the rate of Service tax 

(in percentage) in un-priced SOR as well as priced SOR. Bidder shall provide 

Cenvatable bills so that BGL can claim the Cenvat benefit as per rule. 
 

12.7. Prices quoted by the bidder, shall remain firm and fixed and valid until completion of 

the Contract and will not be subject to variation on any account. 
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12.8. Bidder may note that Employer will not issue any concessional form for CST/LST. 
 

12.9. The Bidder shall quote the prices both in figures as well as in words (if asked). There 

should not be any discrepancies between the price indicated in figures and the price 

indicated in words. 
 

12.10. Alternative bids shall not be considered. 

12.11. Discount, if any, must indicate in the column provided in Schedule of Rates only.

 Conditional discount, if offered, shall not be considered for evaluation. 

 

13. BID CURRENCY:  
 

13.1. Indian bidders must submit bid in Indian Rupees and receive payment in such 

currency. 

 

14.  PERIOD OF VALIDITY OF BIDS  
 

14.1.  The bid shall remain valid for acceptance for three (3) months from the bid due date. 

A bid valid for a shorter period shall be rejected being non-responsive. 
 

14.2.  In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidder extend the period of validity for a specified 

additional period. The requests and the responses thereto shall be made in writing (by 

e-mail/fax/post). A bidder may refuse the request without forfeiture of its bid security. 

A bidder agreeing to the request will not be required or permitted to modify his bid, 

but will be required to extend the validity of its bid security for the period of the 

extension and in accordance with ITB clause 15 in all respects. 
 

15.  BID SECURITY  
 

15.1.  The bidder shall furnish, as part of its Bid, a Bid Security in the amount specified in 

the RFQ. If the bidder‟s wanted to quote for more than one group, has to submit 

cumulative Bid Security (if applicable). 
 

15.2.  The bid security is required to protect the Employer against the risk of bidder‟s 

conduct which would warrant the bid security‟s forfeiture, pursuant to clause 15.7 of 

ITB. 
 

15.3.  The bid security in Indian Rupees for bidders quoting in Indian Rupees shall be in the 

form of Demand Draft/ Banker‟s Cheque in favour of Bhagyanagar Gas Limited., 

payable at Hyderabad (issued by Indian Nationalised/Scheduled bank or first class 

international bank) or in the form of an irrevocable Bank Guarantee in favour of 

Bhagyanagar Gas Limited as per format enclosed. 

 

BGL shall not be liable to pay any bank charges, commission or interest on the 

amount of bid security. 

 

In case, bid security is in the form of irrevocable Bank Guarantee the same shall be 

from any Indian scheduled Bank or a branch of an International bank situated in India 

and registered with the Reserve Bank of India as scheduled foreign bank in case of 

Indian Bidder. However, in case of Bank Guarantee from banks other than the 

Nationalized Indian bank, the bank must be a commercial bank having net worth in 

excess of Rs. 100 Crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on its letterhead. 
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The bid security shall be valid for two (02) months beyond the validity of the bid as 

specified in Clause 14 of ITB i.e. 5 (Five) months beyond deadline for bid 

submission. 

 

15.4.  Any bid not secured in accordance with clause 15.1 and 15.3 shall be rejected by 

BGL as non-responsive. 

 

15.5. Unsuccessful bidder‟s bid security will be discharged or returned, as promptly as 

possible but not later than 30 days after the expiration of period of bid validity 

prescribed by BGL pursuant to clause 14. 
 

15.6. The successful bidder‟s bid security will be discharged upon the bidder‟s accepting  

the order, pursuant to clause 34 of ITB and furnishing the Contract Performance 

Guarantee pursuant to clause 38 of ITB. 
 

15.7.  The bid security may be forfeited: 
 

15.7.1.  If a bidder withdraws its bid during the period of Bid validity. 
 

15.7.2.  In case of a successful bidder, if the bidder fails: 
 

i) To accept the award in accordance with clause 34 of ITB or 

ii)  if a Bidder withdraws its bid during the period of Bid validity specified by the 

bidder on the bid Form, or 

iii)  if a Bidder modifies his bid during the period of Bid Validity except if such 

modification is solicited by BGL in writing, or 

iv)  to accept the arithmetic corrections pursuant to clause 31 of ITB and/or 

v) in case of a successful Bidder, if the Bidder fails, within the specified period 

a) to sign the Contract and 

b)  to furnish the performance guarantee in accordance with Clause 

38 of ITB. 
 

15.8.  Bid security should be in favour of Bhagyanagar Gas Limited, Hyderabad and 

addressed to BGL. Bid security must indicate the bid document and the work for 

which the bidder is quoting. This is essential to have proper co-relation at a later 

date. The bid security shall be in the format provided in the bid 
 

16.  PRE-BID MEETING : VOID  
 

17.  FORMAT AND SIGNING OF BID  
 

17.1. The original and all copies of the bid shall be typed or written in indelible ink (in the 

case of copies, photocopies are also acceptable) and shall be signed by a person or 

persons duly authorized to sign on behalf of the bidder. The name and position held 

by each person signing, must be typed or printed below the signature. All pages of the 

bid except for un amended printed literature where entries or amendments have been 

made shall be initialed by the person or persons signing the bid. 
 

17.2  The bid shall contain no alterations, omissions, or additions, unless such corrections 

are initialed by the person or persons signing the bid. 
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18.  ZERO DEVIATION:  
 

18.1  Bidder to note that this is a ZERO deviation bidding document. Employer will 

appreciate submission of offer based on the terms and conditions in the enclosed 

GCC, SCC, ITB, Scope of Work, and Technical Specification etc. to avoid wastage of 

time and money in seeking clarifications on technical/ commercial aspect of the offer. 

 

18.2  Notwithstanding to the above, bids with the following deviation(s) to the bid 

conditions shall be summarily rejected without any post bid reference to the bidder: 
 

18.2.1. Firm prices 

18.2.2. Earnest money deposit (EMD) / Bid bond 

18.2.3. Scope of work 

18.2.4. Specifications 

18.2.5. Price schedule/Schedule of Rates 

18.2.6. Delivery / Completion Schedule. 

18.2.7. Period of validity of bid 

18.2.8. Price Reduction Schedule (PRS). 

18.2.9. Performance Bank Guarantee (PBG) / Security Deposit. 

18.2.10. Guarantee / Defect Liability Period 

18.2.11. Arbitration / Resolution of dispute 

18.2.12. Force Majeure. 

18.2.13. Applicable laws 

18.2.14. Any other condition specifically mentioned in the tender documents elsewhere that  

Non compliance of the clause lead to rejection of the bid. 

18.2.16. In case Bidder stipulate deviations, BGL have the right to reject such bid  

at its absolute discretion without giving any opportunity for such Bidder to make 

good such deficiency. 

 

19.  E-PAYMENTS : VOID  

 

20. AGENTS/CONSULTANTS/REPRESENTATIVES/RETAINERS/ASSOCIATES - 

     VOI D 

 

 

SUBMISSION OF BIDS 

 

21.  SEALING AND MARKING OF BIDS  

 

21.1  Bid shall be submitted in the following manner in separately sealed envelopes duly 

superscribedas below: 

Part-I - Techno-commercial/ unpriced Bid 

Part-II - Priced Bid 

Part III - Original Bid Security. 

 

21.2  Part-I shall contain 01 original and 01 Copy of UNPRICED BID complete with all 

technical and commercial details other than price (with prices blanked out and copies 

of bid security). All the unpriced bids shall be completely identical in all respects 

including enclosures and shall be enclosed in separately sealed envelopes duly 

marked and addressed to the Employer. In the event of any discrepancy between 



 

 

 

 

TENDER FOR HIRING OF VEHICLE FOR 

PROJECTS DEPARTMENT,  KAKINADA  

 

BID DOCUMENT No. BGL/ 365 / 2017 - 18 

VOL I OF II  

 

Signature & Seal of the Bidder Page 23 of 118 

 

them, the original shall govern. The envelope shall also indicate the name of the 

bidder. 
 

21.3 Part-II - PRICED BID shall be submitted in 01 original and 01 Copy with duly filled 

in Price schedule sealed in a separate envelope duly marked and addressed to the 

Employer including the rate for compensation of extended stay charges. 

 

21.4  Part-III - BID SECURITY in original shall be submitted sealed in a separate envelope 

duly marked and addressed to the BGL and shall be submitted to BGL‟s office at 

Hyderabad along with their offer. 
 

21.5  The three envelopes containing PART-I, PART-II and PART-III should be enclosed 

in a larger envelope duly sealed and marked and also bear the name and address of the 

Bidder and Tender No. 
 

21.6  If the envelope is not sealed and marked properly, BGL will assume no responsibility 

for the Bid‟s misplacement or premature opening. 
 

21.7 Each bidder shall submit only one bid. A bidder who submits more than one bid will 

be rejected. 
 

21.8 Each envelope shall indicate name and address of the bidder to enable the bid to be 

returned unopened, if required. 

 
 

22.  DEADLINE FOR SUBMISSION OF BID  
 

22.1.  Bids must be received by Bhagynagar Gas Limited, Hyderabad office not later 

than the date and time stipulated in the RFQ 
 

22.2.  The Employer may, in exceptional circumstances and at its discretion, on giving 

reasonable notice by e-mail/fax or any written communication to all prospective 

bidders who have downloaded the bid document extend the deadline for the 

submission of bids in which case all rights and obligations of the 

Employer/Consultant and bidders, previously subject to the original deadline will 

thereafter be subject to deadline as extended. 
 

23.  LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE  
 

23.1.  Any bid received by BGL after the deadline for submission of bids prescribed on 

main body of RFQ will be rejected and returned unopened to the bidder. 
 

23.2.  Unsolicited bids or bids being submitted to address other than one specifically 

stipulated in the bid document will not be considered for opening / evaluation / award 

and will be returned to such bidders. 
 

24.  MODIFICATION AND WITHDRAWAL OF BIDS  
 

24.1. The bidder may modify or withdraw his bid after the bid submission but before the 

due date for submission, provided that written notice of the modification/ withdrawal 

is received by BGL prior to the deadline for submission of bids. 

 

24.2.  The modification shall also be prepared, sealed, marked and dispatched in accordance 

with the provisions of Clause 21, with the outer and inner envelopes additionally 

marked “modification” or“ withdrawal”, as appropriate. A withdrawal notice may also 

be sent by telex or cable, but followed by a signed confirmation copy post marked not 

later than the deadline for submission of bids. 
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24.3.  No bid shall be modified after the deadline for submission of bid. 
 

24.4.  No bid shall be allowed to be withdrawn in the interval between the deadline for 

submission of bids and the expiration of the period of bid validity specified by the 

bidder on the bid form. Withdrawal of a bid during this interval shall result in the 

bidder‟s forfeiture of its bid security, pursuant to clause 15.7 of ITB. 
 

BID OPENING AND EVALUATION  
 

25.  BID OPENING  
 

25.1. Un-Priced Techno – Commercial bid opening: 

BGL will open bids, including withdrawals and modifications made pursuant to 

Clause 24,in the presence of bidders‟ designated representatives who choose to attend, 

at date, time and location stipulated in the RFQ. The bidders‟ representatives, who are 

present, shall sign a bid opening register evidencing their attendance. 

 

25.3.  Bidder‟s names, the presence (or absence) and amount of bid security, and any other 

such details as the consultant may consider appropriate will be announced by BGL. 
 

26.  PROCESS TO BE CONFIDENTIAL  
 

26.1 Information relating to the examination, clarifications, evaluation and comparison of 

bids, and recommendations for the award of a Contract shall not be disclosed to 

bidders or any other person officially concerned with such process. Any effort by a 

bidder to influence the Employer/Consultant in any manner in respect of bid 

evaluation or award will result in the rejection of that bid. 

 

27.  CONTACTING THE EMPLOYER  
 

27.1.  From the time of the bid opening to the time of the Contract award, if any bidder 

wishes to contact the Employer for any matter relating to the bid it should do so in 

writing. 

27.2.  Any effort by a bidder to influence the Employer/Consultant in any manner in respect 

of bid evaluation or award will result in the rejection of that bid. 
 

28.  EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS  
 

28.1. Techno-Commercial Bid Evaluation. 
 

28.2.  The Employer will examine the bids to determine whether they are complete, whether 

any computational errors have been made, whether required securities have been 

furnished, whether the documents have been properly signed, and whether the bids are 

generally in order. 
 

28.3.  Prior to the detailed evaluation, the Employer will determine whether each bid is of 

acceptable quality, is generally complete and is responsive to the Bidding Documents. 

For the purposes of this determination, a responsive bid is one that conforms to all the 

terms, conditions and specifications of the Bidding Documents without deviations, 

objections, conditionality or reservations. 
 

28.4 No deviation, whatsoever, is permitted in the Bidding Documents and the price bids 

of those bidders whose technical and commercial bids contain any exception to the 

conditions and stipulations of the Bidding Documents shall not be opened and 

returned un-opened to such bidder(s). 
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28.5. The Employer‟s determination of a bid‟s responsiveness is to be based on the contents 

of the bid itself without recourse to extrinsic evidence. If a bid is not responsive, it 

will be rejected by the Employer, and may not subsequently be made responsive by 

the bidder by correction of the nonconformity. 
 

28.6. The Employer will carry out a detailed evaluation of the bids previously determined 

to be responsive in order to determine whether the technical aspects are in accordance 

with the requirements set forth in the Bidding Documents. In order to reach such a 

determination, the Employer will examine and compare the technical aspects of the 

bids on the basis of the information supplied by the bidders, taking into account the 

following factors: 
 

(a)  Overall completeness and compliance with the Technical Specifications; 

quality, function and operation of any process control concept included in the 

bid. The bid that does not meet minimum acceptable standard of 

completeness/ specifications defined in the bid document, consistency and 

detail will be rejected as non-responsive. 

(b) Any other relevant factor, if any that the Employer deems necessary or 

prudent to be taken into consideration. 
 

28.7.  Requisite forms contains all necessary information including those required for 

meeting qualifying criteria stipulated in BEC, etc. 
 

28.8 If any bidder offers suo-moto discount after opening of un-price bids but before 

opening of price bids, such reduction/ discounts shall not be considered for evaluation. 

However, if the bidder happens to be the lowest evaluated bidder without considering 

such discount then the benefit of discount will be availed at the time of award of 

work. In the event as a result of techno-commercial discussions of pursuant to seeking 

clarification/ confirmations from the bidders, while evaluating the un-price bid, any of 

the bidder submits a sealed envelope stating that it contains revised prices: such 

bidder(s) will be requested to withdraw the revised prices failing which the bid will 

not be considered for further evaluation.  
 

29. VOID  
 

30.  PRICE BID OPENING  

 

30.1.  The Employer shall inform the time, date and venue for price bid opening to all such 

bidders who qualify pursuant to techno-commercial bid evaluation. Bidders may be 

required to attend price bid opening at a short notice of 24 hours. 
 

30.2.  The Employer will open price bids of all bidders notified to attend price bid opening 

in presence of authorised bidders‟ representatives present at the time of priced bid 

opening. The bidder‟s representatives who are present shall sign bid-opening 

statement evidencing their attendance. 
 

30.3.  The bidder‟s name, prices, and such other details as the Employer, at its discretion, 

may consider appropriate will be announced and recorded at the time of bid opening. 
 

31.  ARITHMETIC CORRECTIONS  
 

The discrepancies in rate filled for various items shall be resolved in the following 

manner:- 
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31.1 When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the quantity 

and rate) shall be taken as correct. 

31.2 When there is a difference between the unit rate and total rate for line items, the unit 

rate which corresponds to the amount worked out by the contractor (by multiplying 

the quantity and rate) shall be taken as correct. 

31.2 When the rate quoted by the contractor in figures and words tallies but the amount is 

incorrect, the rate quoted by the contractor shall be taken as correct and not the 

amount and the amount corrected. 

31.3 When it is not possible to ascertain the correct rate, in the manner prescribed above, 

the rate as quoted in words shall be adopted and the amount worked out, for 

comparison purposes. 

31.4 In case it is observed that any bidder has not quoted for any item in the Schedule of 

Rates (such unquoted item not being in large numbers), the quoted price for the 

purpose of evaluation shall be considered as the maximum rate quoted by the 

remaining bidder for such items.  
 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for 

the missing item shall be considered as included in quoted bid price.  
 

If the estimated price impact of the unquoted items is more than 10% of the bidder‟s 

quoted price, the above provision shall not be applicable and such bid shall be 

rejected. 
 

32  If the bidder does not accept the correction of errors, its bid will be rejected and the 

bid security will be forfeited. 

 

32.1 If the price quotes of two bidder‟s happens to be same, the lowest will be decided 

based on the Working Capital, such as higher Working Capital Lower Ranking. 

 

33. EVALUATION AND COMPARISON OF BIDS  

33.1  The “Schedule of Rates” quoted for complete scope of work shall be taken up for 

evaluation. 

33.2.  To arrive at the evaluated price, loading on total quoted price shall be done on 

account of the following: 

33.3.  Work for complete scope of work shall be awarded on least cost basis. 

33.4  In case a Bidder does not quote for any items of Schedule of Prices, and the estimated 

price impact of unquoted items is more than 10% of his quoted price, the bid will be 

rejected. If such price impact of unquoted items is 10% or less of his total quoted 

price and under special circumstances, BGL decide to consider the bid, then for the 

purpose of comparison, the unquoted items shall be loaded by price impact calculated 

on the basis of highest of the rates quoted by other bidders and estimated rate. If such 

Bidder happens to be the selected Bidder, price of unquoted items shall be considered 

inclusive in the total quoted price and no extra payment shall be made for these 

quoted items. 

33.5  Optional items, if any, shall not be considered for the purpose of arriving at the total 

cost. However, in case the rates quoted by the selected Bidder for optional items, 

which are not to be considered for evaluation, are considered high, the same shall be 

negotiated based on the lowest quoted rates for these items amongst the bidders. 

33.6  Any uncalled for lump sum/ percentage or adhoc reduction/ increase in prices, offered 

by the Bidders after opening of the prices, shall not be considered. However, if 
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reduction is from the recommended Bidder, such reduction shall be taken into account 

for arriving at the contract value. 

33.7  The unit prices quoted in the price bid is to be considered for evaluation and no 

cognizance will be given to the supplementary/supporting document attached to the 

price bid, break-up of prices, etc. 

33.8  If discounts and prices etc., are not filled up in the Schedule of Prices and are not as 

per the requirements of the Bidding Document, the same shall be ignored for 

evaluation & award. 

33.9  If any Unconditional rebate has been offered in the quoted rate, the same shall be 

considered in arriving at the net tendered amount. No cognizance shall be taken for 

any conditional discount for the purpose of evaluation of the bids.  

33.10  After the total quoted amount for the tender has been worked out, the financial 

implication in respect of the retained technical and commercial deviation will be 

added for evaluation purpose as per terms and conditions in the tender documents.  

 
 

AWARD OF CONTRACT  
 

34.  AWARD OF WORK.  

 

34.1.  The Employer will award the Contract to the successful bidder (s) whose bid has been 

determined to be substantially responsive, meets the technical & financial criteria 

and/or have been determined as a lowest bid on least cost basis to Employer and 

capacity of Bidders is as per qualification criteria based on BEC and is determined to 

be qualified to satisfactorily perform the Contract. 

34.2.  Employer also reserves the right to negotiate the quoted prices before award of 

work. 
 

35.  EMPLOYERôS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY BID 
 

35.1.  The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to award of the contract without thereby 

incurring any liability to the affected bidder or bidders or any obligations to inform 

the affected bidder or bidders of the ground for Employer/Consultant‟s action. 
 

36.  NOTIFICATION OF AWARD  
 

36.1.  Prior to the expiration of period of bid validity BGL will notify the successful bidder 

in writing by fax/e-mail to be confirmed in writing, that his bid has been accepted. 

The notification of award / Fax of Acceptance will constitute the formation of the 

Contract. 

36.2.  The Progressive Delivery / Completion period shall commence from the date of 

notification of award / Letter of Intent (LOI). 

36.3.  The notification of award will constitute the formation of a Contract, until the 

Contract has been effected pursuant to signing of Contract as per Clause 4 of ITB. 
 

37.  CONTRACT AGREEMENT  
 

37.1.  Contract documents for agreement shall be prepared after the acceptance of bid. Until 

the final contract documents are prepared and executed this bid document together 

with the annexed documents, modifications, deletions agreed upon by the Employer 

and bidders acceptance thereof shall constitute a binding contract between the 

successful Bidder and the Employer based on terms contained in the aforesaid 

documents and the finally submitted and accepted prices. 
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37.2.  The Contract document shall consist of the following: 

a)  Original Bidding Document along with its enclosures issued. 

b)  Amendment/Corrigendum to original Bidding Document issued, if 

any. 

c) Letter of Intent. 

d)  Detailed letter of Award/Acceptance along with Statement of Agreed 

Variation (if any) and enclosures attached therewith. 

37.3.  After the successful bidder has been notified for acceptance of his bid, the bidder is 

required to execute the Contract Agreement within 15 days of receipt of Letter of 

Acceptance in the form provided in the Bidding Documents. The Contract Agreement 

is to be executed on the non judicial paper of appropriate value (the cost of stamp 

paper shall be borne by the Contractor). 
 

37.4.  In the event of failure on the part of the successful bidder to sign the Agreement 

within the above-stipulated period, the Bid Security shall be forfeited and the 

acceptance of the tender shall be considered as cancelled. 
 

38. PERFORMANCE GUARANTEE  
 

38.1  Pursuant to clause no. 24 of GCC-Works bidder will provide Performance Guarantee 

of appropriate value within 30 days of receipt of LOI from the Employer. The 

Performance Guarantee shall be in form of either Demand Draft or Banker‟s Cheque 

or irrevocable Bank Guarantee and shall be in the currency of Contract. Failure of the 

successful bidder to comply with the requirement of this clause shall constitute a 

breach of contract, cause for annulment of the award, forfeiture of the bid security and 

any such remedy the Employer may take under the Contract pursuant to Clause 32 (C) 

of GCC-Works and the Employer may resort to awarding the Contract to the next 

ranked bidder. 

 

39.  CORRUPT AND FRAUDULENT PRACTICES  
 

39.1  The Employer requires that Bidders/Contractors observe the highest standard of ethics 

during the execution of Contract. In pursuance of this policy, the Employer defines, 

for the purposes of this provision, the terms set forth below as follows: 

i) “Corrupt Practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of public official in contract 

execution; and 

ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence 

the execution of a Contract to the detriment of the Employer, and includes 

collusive practise among bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition. 

 

A Definitions: 

 

A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or 

indirectly, anything of value to improperly influence the actions in selection process or in 

contract execution. 

“Corrupt Practice” also includes any omission for misrepresentation that may mislead or 

attempt to mislead so that financial or other benefit may be obtained or an obligation 

avoided. 
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A2 “Fraudulent Practice” means and include any act or omission committed by a agency or 

with his connivance or by his agent by misrepresenting/ submitting false documents and/ 

or false information or concealment of facts or to deceive in order to influence a 

selection process or during execution of contract/ order. 
 

A3 “Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme 

or arrangement designed to establish bid prices at artificial non-competitive levels and to 

deprive the Employer of the benefits of free and open competition. 

 

A.4 “Coercive practice” means impairing or harming or threatening to impair or harm 

directly or indirectly, any agency or its property to influence the improperly actions of an 

agency, obstruction of any investigation or auditing of a procurement process. 

A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 

 

A.6 òAppellate Authorityò  / ñCompetent Authorityò shall mean the authority, who is 

competent to take final decision for Suspension of business dealing with an Agency/ 

ies and Banning of business dealings with Agency/ies  

 

A.7 “Allied Agency” shall mean all the concerns within the sphere of effective influence of 

banned/ suspended agencies. In determining this, the following factors may be taken into 

consideration: 

(a) Whether the management is common; 

(b) Majority interest in the management is held by the partners or directors of   

  banned/ suspended firm. 

(c)  Substantial or majority shares are owned by banned/ suspended agency and by virtue 

of this it has a controlling voice. 
 

A.8 ñInvestigating Agencyò shall mean any department or unit of BGL investigating into 

the conduct of Agency/ party. 

 

B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive practice: 
 

B.1 Irregularities noticed during the evaluation of the bids : 

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged 

in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be 

rejected and its Earnest Money Deposit (EMD) shall be forfeited. 

Further, such agency shall be banned for future business with BGLL for a period 

specified in para B 2.2 below from the date of issue of banning order. 

B.2 Irregularities noticed after award of contract: 
 

 (i) During execution of contract: 

If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive 

practices, during execution of contract, the agency shall be banned for future business 

with BGL for a period specified in para B 2.2 below from the date of issue of banning 

order. 

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is 

observed, shall be suspended with immediate effect by Engineer-in-Charge (EIC)/ 

Employer whereby the supply/ work/ service and payment etc. will be suspended. The 

action shall be initiated for putting the agency on banning. 

After conclusion of process, the order (s)/ contract (s) where it is concluded that such 

irregularities have been committed shall be terminated and Contract cum Performance 

Bank Guarantee (CPBG) submitted by agency against such order (s)/ contract (s) shall 
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also be forfeited. The amount that may have become due to the contractor on account of 

work already executed by him shall be payable to the contractor and this amount shall be 

subject to adjustment against any amounts due from the contractor under the terms of the 

contract.No risk and cost provision will be enforced in such cases. 
 

(ii) After execution of contract and during Defect liability period (DLP)/ Warranty/Guarantee 

Period: 
 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, 

after execution of contract and during DLP/ Warranty/Guarantee Period, the agency shall 

be banned for future business with GAIL for a period specified in para B 2.2 below from 

the date of issue of banning order. 

Further, the Contract cum Performance Bank Guarantee (CPBG) submitted by agency 

against such order (s)/ contract (s) shall be forfeited. 
 

(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period: 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive 

practices, after expiry of Defect liability period (DLP)/ Warranty/Guarantee Period, the 

agency shall be banned for future business with GAIL for a period specified in para B 

2.2 below from the date of issue of banning order. 
 

B.2.2 Period of Banning: 

Banning period shall be reckoned from the date of banning order and shall be 3 years. 

In exceptional cases where the act of vendor/ contractor is a threat to the National 

Security, the banning shall be for indefinite period. 

 

C- Effect of banning on other ongoing contracts/ tenders) 

 

C.1 If an agency is put on Banning, such agency should not be considered in ongoing 

tenders/future tenders. 

C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 

corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to 

continue till its completion without any further increase in scope except those incidental 

to original scope mentioned in the contract. 

C.3 If an agency is put on the Banning List during tendering and no irregularity is found in 

the case under process: 

C.3.1 After issue of the enquiry /bid/tender but before opening of Technical bid, the bid 

submitted by the agency shall be ignored. 

C.3.2 After opening Technical bid but before opening the Price bid, the Price bid of the 

agency shall not be opened and BG/EMD submitted by the agency shall be returned to 

the agency. 

C.3.3 After opening of price, BG/EMD made by the agency shall be returned; the offer of the 

agency shall be ignored & will not be further evaluated. If the agency is put on banning 

list for fraud/ mis-appropriation of facts committed in the same tender/other tender 

where errant agency emerges as the lowest (L1), then such tender shall also be 

cancelled and re- invited. 

 

39.2.  The Employer will reject a proposal for award if it determines that the bidder 

recommended for award has engaged corrupt or fraudulent practices in competing for 

the Contract in question: 

39.3.  The Employer will declare a firm ineligible for a period pursuant to clause 32 (C) of  
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GCC. 

39.4.  The bidder(s) are required to execute the “Integrity Pact” attached in the bid 

document . In case a bidder does not sign the Integrity Pact, his bid shall be liable for 

rejection.  
 

40.  WAIVER OR TRANSFER OF THE AGREEMENT  
 

40.1.  The successful bidder shall not waive the Agreement or transfer it to third parties, 

whether in part or in whole, nor waive any interest that is included in the Agreement 

without the prior written permission of the Employer.  
 

41.  ORDER OF PRESIDENCE 
 

41.1.  The Articles contained in this Section shall supplement to the Special Conditions of 

Contract, General Conditions of Contract – Works. Where any portion of Special 

Conditions of Contracts, and General Conditions of Contract – Works is repugnant or 

at variance with any provisions of Instructions to Bidders. Instructions to Bidders 

shall be deemed to over-ride the provision(s) of Special Conditions of Contract, and 

General Conditions of Contract – Works only to the extent that such repugnancies of 

variations in Instructions to Bidders are not possible of being reconciled with the 

provisions of Special Conditions of Contract, General Conditions of Contract – 

Works. 
 

42. UNSOLICITED POST TENDER MODIFICATIONS  
 

42.1  Bidders are advised to quote as per terms and conditions of the Bidding Document 

and not to stipulate deviations/ exceptions. Once quoted, the bidder shall not make 

any subsequent price changes, whether resulting or arising out of any technical/ 

commercial clarifications and details sought on any deviations, exceptions or 

stipulations mentioned in the bid unless any amendment to Bidding Document is 

issued by BGL. Similarly, no revision in quoted price shall be allowed should the 

deviations stipulated by him are not accepted by BGL and are required to be 

withdrawn by him in favour of stipulation of the Bidding Document. Any unsolicited 

proposed price change is likely to render the bid liable for rejection. 

 

43. MODE OF PAYMENT  

All payments payable in Indian rupees against the contract shall be released by Owner 

through account payee cheque payable at Hyderabad. The invoices in triplicate must 

be addressed to the Engineer-In-Charge. 

 

44. STATUTORY VARIATION IN TAXES & DUTIES  

Any Statutory variation in taxes & duties shall be dealt as per the provision in GCC. 

 

45. DISCLAIMER  

 Bidders should ensure that bidding document is complete in all respects. In the event 

that the bidding document or any part thereof is mutilated or missing, the bidder shall 

notify BGL immediately at the following address: 
 

Bhagyanagar Gas Limited  

2
nd

 Floor, APIDC Building,   

ParishramBhavan,        

BasheerBagh  Hyderabad 

Ph No.: 040- 66566983 

Fax. No.: 040- 66565081 
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In the event such written notice is not received at the aforementioned office within 

Seven (7) days from the date of issue of the bidding document to the bidder, the 

bidding documents received by the bidder shall be deemed to be complete in all 

respects. No extension of time shall be granted under any circumstances to any bidder 

for submission of its bid on the grounds that the bidder did not obtain a complete set 

of the bidding document. 

 

BGL makes no representation or warranty, express or implied, as to the accuracy, 

correctness and completeness of the information contained in the bidding document. 
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SECTION-4 
General Conditions of Contract (GCC) 
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SECTION-1   DEFINITIONS  

1. Definition of Terms:  

1.1    In this CONTRACT (as here-in-after defined) the following words and expressions 

shall have the meanings hereby assigned to them except where the context otherwise 

required. 

1.1.1 The EMPLOYER/COMPANY/BGL means BHAGYANAGAR GAS LTD., a public 

limited company, incorporated under the Company's act 1956 and having its 

registered office at 2
ND

 Floor APIDC Building, Parisramabhavan, BasheerBagh, 

Hyderabad-04 and includes its successors and assigns. 

1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or 

corporation whose tender has been accepted by the EMPLOYER and includes the 

CONTRACTOR'S legal Representatives his successors and permitted assigns. 

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from 

time to time by the BGL and shall include those who are expressly authorized by him 

to act for and on his behalf for operation of this CONTRACT. 

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 

accordance with CONTRACT or part thereof as the case may be and shall include all 

extra, additional, altered or substituted works as required for purpose of the 

CONTRACT. 

1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated 

in and form a part of the work to be handed over to the EMPLOYER by the 

CONTRACTOR on completion of the CONTRACT. 

1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or 

maintenance of the work or temporary works (as hereinafter defined) but does not 

include materials or other things intended to form or to be incorporated into the 

WORK, or camping facilities. 

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and 

agreed variations if any, and such other documents constituting the tender and 

acceptance thereof. 

1.1.8 CONSULTANT:     means   --------------------------------------------------------- who  are  

theconsulting engineer to the Employer for this project and having 

registered office at --------------------------------------------------------------------- 

.1.2 The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the 

CONTRACTOR,withthewritten consent of the ENGINEER-IN-CHARGE, and the 

legal representatives, successors and permitted assigns of such person, firm or 

company. 

.1.3 The "CONTRACT" shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract 

documents. 

.1.4 The "SPECIFICATION" shall mean all directions the various technical 
specifications, provisions attached and referred to the Tender Documents which pertain 
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to the method and manner of performing the work or works to the quantities and 
qualities of the work or works and the materials to be furnished under the 
CONTRACT for the work or works, as may be amplified or modified by the BGL or 
ENGINEER-IN-CHARGE during the performance of CONTRACT in order to provide 
the unforeseen conditions or in the best interests of the work or works. It shall also 
include the latest edition of relevant Standard Specifications including all 
addenda/corrigenda published before entering into CONTRACT. 

.1.5 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof 
with any modifications approved in writing by the ENGINEER- IN-CHARGE and 
such other drawing as may, from time to time, be furnished or approved in writing by 
the ENGINEER-IN-CHARGE. 

.1.6 The "TENDER" means the proposal along with supporting documents submitted by 
the CONTRACTOR for consideration by the EMPLOYER. 

.1.7 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-

CHARGE to effect additions to or deletion from and alteration in the works. 

.1.8 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in 

accordance with CONTRACT DOCUMENT to his satisfaction. 

.1.9 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding 
the satisfactory compliance of various provision of the CONTRACT by the 
CONTRACTOR issued by the ENGINEER-IN- CHARGE/EMPLOYER after the 
period of liability is over. 

.1.10 DEFECT LIABILITY PERIOD" in relation to a work means the specified period 
from the date of COMPLETION CERTIFICATE upto the date of issue of FINAL 
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying 
all defects that may appear in the works executed by the CONTRACTOR in 
pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, 
equipment, components, and the like supplied by the CONTRACTOR, works executed 
against workmanship defects. 

.1.11 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the 
CHAIRMAN and MANAGING DIRECTOR or any other person so designated by 
the EMPLOYER. 

.1.12 TEMPORARY WORKS" shall mean all temporary works of every kind required in or 
about the execution, completion or maintenance of works. 

.1.13 PLANS" shall mean all maps, sketches and layouts as are incorporated in the 

CONTRACT in order to define broadly the scope and specifications of the work or 

works, and all reproductions thereof. 

.1.14 TE" shall mean the lands and other places on, under, in or through which the 
permanent works are to be carried out and any other lands or places provided by the 
EMPLOYER for the purpose of the CONTRACT. 

.1.15 NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, 
typed or printed characters sent (unless delivered personally or otherwise proved to 
have been received by the addressee) by registered post to the latest known private or 
business address or registered office of the addressee and shall be deemed to have 
been received in the ordinary course of post it would have been delivered. 

.1.16 APPROVED" shall mean approved in writing including subsequent written 

confirmation of previous verbal approval and "APPROVAL" means approval in 
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writing including as aforesaid. 

.1.17 LETTER OF INTENT/FAX OF INTENT" shall mean intimation by a Fax/Letter to 

Tenderers) that the tender has been accepted in accordance with the provisions 

contained in the letter. 

.1.18 DAY" means a day of 24 hours from midnight to midnight irrespective of the number 

of hours worked in that day. 

.1.19 WORKING DAY" means any day which is not declared to be holiday or rest day by 

the EMPLOYER. 

.1.20 WEEK" means a period of any consecutive seven days. 

.1.21 METRIC SYSTEM" - All technical documents regarding the construction of works 
are given in the metric system and all work in the project should be carried out 
according to the metric system. All documents concerning the work shall also be 
maintained in the metric system. 

.1.22 VALUE OF CONTRACT" or "TOTAL CONTRACT PRICE" shall mean the sum 
accepted or the sum calculated in accordance with the prices accepted in tender and/or 
the CONTRACT rates as payable to the CONTRACTOR for the entire execution and 
full completion of the work, including change order. 

.1.23 LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, 

notes, instruction, dimensions, etc. shall be in English Language. 

.1.24 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure 

by the CONTRACTOR at "SITE" comprising of construction equipments, aids, 

tools tackles including setting of site offices with facilities such as power, water, 

communication etc. establishing manpower organisation comprising of Resident 

Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled and 

un-skilled workers, who with the so established infrastructure shall be in a position to 

commence execution of work at site(s), in accordance with the agreed Time Schedule 

of Completion of Work. "MOBILISATION" shall be considered to have been 

achieved, if the CONTRACTOR is able to establish infrastructure as per Time 

Schedule, where so warranted in accordance with agreed schedule of work 

implementation to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER. 

.1.25 "COMMISSIONING" shall mean pressing into service of the system including the 
plant(s), equipments), vessel(s), pipeline, machinery(ies), or any other section or sub-
section of installation^) pertaining to the work of the CONTRACTOR after 
successful testing and trial runs of the same. 

"COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as 
desired by EMPLOYER and in a manner established to be made suited according to 
availability of pre-requisites. Any such readjustments made by EMPLOYER in 
performance of "COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for 
the same. 

 
 

SECTION-II   GENERAL INFORMATION  
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2. General Information 

2.1      a)  Location of Site: The proposed location of Project   site is defined in the Special 

Conditions of Contract. 

 
b)  Access by Road: CONTRACTOR, if necessary, shall build other temporary 

access roads to the actual site of construction for his own work at his own cost. The 
CONTRACTOR shall be required to permit the use of the roads so constructed by 
him for vehicles of any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the permanent roads 
should the construction there of start while he is engaged on this work. He shall 
make allowance in his tender for any inconvenience he anticipates on such account. 

Non-availability of access roads, railway siding and railway wagons for the use 
of the CONTRACTOR shall in no case condone any delay in the execution of 
WORK nor be the cause for any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 
document. The CONTRACTOR shall provide all necessary materials, equipment, 
labour etc. for the execution and maintenance of the WORK till completion unless 
otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water 
to his labour camps and for works. All pumping installations, pipe network and 
distribution system will have to be carried out by the Contractor at his own risk and 
cost. 

Alternatively the Employer at his discretion may endeavour to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his own 
arrangement for the water meter which shall be in custody of the Employer and other 
pipe networks from source of supply and such distribution pipe network shall have 
prior approval of the Engineer-in-Charge so as not to interfere with the layout and 
progress of the other construction works. In such case, the rate for water shall be 
deducted from the running account bills. 

However, the Employer does not guarantee the supply of water and this does not 
relieve the Contractor of his responsibility in making his own arrangement and for the 
timely completion of the various works as stipulated. 

2.4  Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point 

at the nearest sub-station, from where the CONTRACTOR will make his own 

arrangement for temporary distribution. The point of supply will not be more than 500 

m away from the CONTRACTOR'S premises. All the works will be done as per the 

applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary 

line will be removed forthwith after the completion of work or if there is any hindrance 

caused to the other works due to the alignment of these lines, the CONTRACTOR will 

re-route or remove the temporary lines at his own cost. The CONTRACTOR at his 

cost will also provide suitable electric meters, fuses, switches, etc. for purposes of 

payment to the EMPLOYER which should be in the custody and control of the 

EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every 

month for Construction Works power which would be deducted from the running 

account bills. The EMPLOYER shall not, however, guarantee the supply of 

electricity nor have any liability in respect thereof. No claim for compensation for any 

failure or short supply of electricity will be admissible. 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the 
complete installation on the load side of the supply with due regard to safety 
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requirement at site. All cabling, equipment, installations etc. shall comply in all 
respects with the latest statutory requirements and safety provisions i.e., as per the 
Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his 
equipment and Electrical Wiring etc., are installed, modified, maintained by a 
licensed Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-
IN-CHARGE for his approval, before power is made available. 

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a 

right to disconnect the power supply without any reference to the CONTRACTOR. 

No claim shall be entertained for such disconnection by the ENGINEER-IN-

CHARGE. Power supply will be reconnected only after production of fresh certificate 

from authorized electrical supervisors 

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR'S 

equipment as a result of variation in voltage or frequency or interruption in power 

supply or other loss to the CONTRACTOR arising there from. 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are 

such that average power factors does not fall below 0.90 at his premises. In case power 

factor falls below 0.90 in any month, he will reimburse to the EMPLOYER at the 

penal rate determined by the EMPLOYER for all units consumed during the month 

2.4.6 The power supply required for CONTRACTOR'S colony near the plant site will be 
determined by the EMPLOYER and shall be as per State Electricity Board's Rules 
and other statutory provisions applicable for such installations from time to time. In 
case of power supply to CONTRACTOR'S colony, the power will be made available at 
a single point and the CONTRACTOR shall make his own arrangement at his own 
cost for distribution to the occupants of the colony as per Electricity Rules and Acts. 
The site and colony shall be sufficiently illuminated to avoid accidents. 

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters 
which will be governed as per Central/State Government Electricity Rules. The metres 
shall be sealed by the EMPLOYER. 

2.4.8 In case of damage of any of the EMPLOYER'S equipment on account of fault, 
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER 
reserves the right to recover the cost of such damage from the CONTRACTOR'S bill. 
Cost of HRC Fuses replaced at the EMPLOYER'S terminals due to any fault in the 
CONTRACTOR'S installation shall be to CONTRACTOR'S account at the rates 
decided by the ENGINEER-IN-CHARGE. 

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 
HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-
CHARGE shall be provided by the CONTRACTOR. For motors above 100 HP 
slipring induction motors with suitable starting devices as approved by the 
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and 
all installations are approved by the State Electricity Inspector before power can be 
supplied to the EMPLOYER. 

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his 
tender. 

2.5   Land for Contractor's Field Office, Godown and Workshop: The EMPLOYER 
will, at his own discretion and convenience and for the duration of the execution of the 
work make available near the site, land for construction of CONTRACTOR'S 
Temporary Field Office, godowns workshops and assembly yard required for the 
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct 
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all these temporary buildings and provide suitable water supply and sanitary 
arrangement and get the same approved by the ENGINEER-IN-CHARGE.On 
completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by 
ENGINEER-IN-CHARGE.    If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at the expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and dispose off the same 
as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect 
of any such surplus materials disposed off as aforesaid. But the EMPLOYER 
reserves the right to ask the CONTRACTOR any time during the pendency of the 
CONTRACT to vacate the land by giving 7 days notice on security reasons or on 
national interest or otherwise. Rent may be charged for the land so occupied from 
contractor by the Employer. 

The CONTRACTOR shall put up temporary structures as required by them for their 
office, fabrication shop and construction stores only in the area allocated to them on 
the project site by the EMPLOYER or his authorised representative. No tea 
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the 
allotted land or complex area without written permission of the EMPLOYER. 

No unauthorised buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
covered structures at his cost within Area in the location allocated to them in the 
project site by the EMPLOYER or his authorised representative. 

No person except for authorised watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE. 

2.6 Land for Residential Accommodation:-:No Land shall be made available for 
residential accommodation for staff and labour of CONTRACTOR. 

 

SECTION-III   GENERAL INSTRUCTIONS TO TENDERERS  

3. Submission of Tender:  

3.1     TENDER must be submitted without making any additions, alterations, and as per 

details given in other clauses hereunder. The requisite details shall be filled in by the 

TENDERER at space provided under "Submission of Tender at the beginning of GCC 

of Tender Document. The rate shall be filled only in the schedule given in this 

Tender Document. 

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 
alongwith the Tender Document, the tenderer should write clearly the revised 
quantities in Schedule of Rates of Tender Document and should price the WORK 
based on revised quantities when amendments of quantities are issued in addenda. 

3.3 Covering letter along with its enclosures accompanying the Tender Document and all 
further correspondence shall be submitted in duplicate. 

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions 

and specifications contained in the Tender Documents and not to stipulate any 

deviations. 

3.5  Tenders should always be placed in double sealed covers, superscribing   
["QUOTATION   DO   NOT   OPEN"   Tender   for _______________ Project of 
BHAGYANAGAR GAS LTD due for opening on________________]. The Full 
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Name,Address and Telegraphic Address, Fax No. of the Tenderers shall be written on 
the bottom left hand corner of the sealed cover. 

 
4. Documents: 

4.1    General: 

The tenders as submitted will consist of the following: 

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the 
tenderer as prescribed in different clauses of the Tender Documents. 

ii)       Earnest money in the manner specified in Clause 6 hereof. 

iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an 
authorised representative has signed the tender, as required by Clause 14 hereof. 

iv)     Information regarding tenderers in the proforma enclosed. 

v)      Details of work of similar type and magnitude carried out by the Tenderer in the 
proforma provided in the tender document. 

vi)     Organisation chart giving details of field management at site, the tenderer proposes to 
have for this job. 

vii)    Details of construction plant and equipment available with the tenderer for using in 
this work. 

viii)   Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the 
work tendered for. 

ix)       Latest Balance Sheet and Profit & Loss Account duly audited. 

x)     Details of present commitment as per proforma enclosed to tender. 

xi) Data required regarding SUB-CONTRACTOR(s)/Supplier/ Manufacturers and other 
technical information‟s the tenderer wish to furnish. 

xii)    Provident fund registration certificate 

xiii)    List showing all enclosures to tender 

4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as, all the pages of all sections of Tender Documents shall be initialled at the 

lower right hand corner and signed wherever required in the tender papers by the 

TENDERER or by a person holding power of attorney authorising him to sign on 

behalf of the tenderer before submission offender. 

4.3  Rates to be in Figures and Words: The tender should quote in English both in 

figures as well as in words the rates and amounts tendered by him in the Schedule of 

Rates of Tender submitted by the CONTRACTOR for each item and in such a way 

that interpolation is not possible. The amount for each item should be worked out and 

entered and requisite total given of all items, both in figures and in words. The 

tendered amount for the work shall be entered in the tender and duly signed by the 

Tenderer. 

If some discrepancies are found between the RATES in FIGURES and WORDS or the 
AMOUNT shown in the tender, the following procedure shall be followed: 
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a)   When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is 
incorrect the rate quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, 
the rate quoted in words shall be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration^) in the entries of tender 

paper shall be signed in full by the TENDERER with date. No erasure or overwriting 

is permissible. 

4.5 Signature of Tenderer: 

The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual 

signature. Partnership firms shall furnish the full names of all partners in the tender. It 

should be signed in the partnership's name by all the partners or by duly authorised 

representatives followed by the name and designation of the person signing. Tender by 

a corporation shall be signed by an authorised representative, and a Power of 

Attorney in that behalf shall accompany the tender. A copy of the constitution of the 

firm with names of all partners shall be furnished. 

 When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature should be 

attested by at least one witness. 

4.6 Witness: Witness and sureties shall be persons of status and property and their names, 
occupation and address shall be stated below their signature. 

4.7  Details of Experience: The tenderer should furnish, alongwith his tender, details of 
previous experience in having successfully completed in the recent past works of this 
nature, together with the names of Employers, location of sites and value of contract, 
date of commencement and completion of work, delays if any, reasons of delay and 
other details alongwith documentary evidence(s). 

4.8 Liability of Government of India:  It is expressly understood and agreed by and 
between Bidder or/Contractor and M/s BHAGYANAGAR GAS LTD, and that M/s 
BHAGYANAGAR GAS LTD., is entering into this agreement solely on its own 
behalf and not on behalf of any other person or entity. In particular, it is expressly 
understood and agreed that the Government of India is not a party to this agreement 
and has no liabilities, obligations or rights hereunder. It is expressly understood and 
agreed that M/s BHAGYANAGAR GAS LTD. is an independent legal entity with 
power and authority to enter into contracts solely on its own behalf under the 
applicable Laws of India and general principles of Contract Law. The 
Bidder/Contractor expressly agrees, acknowledges and understands that M/s 
BHAGYANAGAR GAS LTD. is not an agent, representative or delegate of the 
Government of India. It is further understood and agreed that the Government of 
India is not and shall not be liable for any acts, omissions, commissions, breaches or 
other wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby 
expressly waives, releases and foregoes any and all actions or claims, including 
cross claims, impleader claims or counter claims against the Government of India 
arising out of this contract and covenants not to sue to Government of India as to 
any manner, claim, cause of action or thing whatsoever arising of or under this 
agreement. 

5 Transfer of tender Documents 
5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not 

permissible. 
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6 Earnest Money: Letter/notice: 

6.1  The bidder must pay Earnest Money as given in the letter /notice  inviting tenders and 

attach the official receipt with the tender failing which the tender is liable to be 

rejected and representatives of such tenderers will not be allowed to attend the tender 

opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker's 

Cheque or Letter of Credit from any Indian scheduled bank or a branch of an 

International bank situated in India and registered with Reserve Bank of India as 

scheduled foreign bank. However, other than the Nationalised Indian Banks, the 

banks whose BGs are furnished, must be commercial banks having net worth in 

excess of Rs. 100 crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on a letter head. 

The bid guarantee shall be submitted in the prescribed format. 

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma 
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the 
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of 
Earnest Money shall be kept valid for a period of "FIVE MONTHS" from the date of 
opening of tender.(TWO MONTHS beyond the bid validity). 

The Earnest Money deposited by successful tenderer shall be forfeited if the 
Contractor fails to furnish the requisite Contract Performance Security as per clause 24 
hereof and /or fails to start work within a period of 15 days or fails to execute the 
AGREEMENT within 15 days of the receipt by him of the Notification of 
Acceptance of Tender. 

Note: The Earnest Money of the unsuccessful bidder will be returned by 
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable 
period of time but not later than 30 days after the expiration of the period of bid 
validity prescribed by EMPLOYER. 

7 Validity:  

7.1  Tender submitted by tenderers shall remain valid for acceptance for a period of "3 

MONTHS" from the date of opening of the tender. The tenderers shall not be entitled 

during the said period of 3 months, without the consent in writing of the 

EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term 

thereof. In case of tender revoking or cancelling his tender or varying any term in 

regard thereof without the consent of EMPLOYER in writing, the EMPLOYER 

shall forfeit Earnest Money paid by him alongwith tender. 

8 Addenda/Corrigenda 

8.1  Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the 

date of opening of the tenders to clarify documents or to reflect modification in 

design or CONTRACT terms 

8.2  Each addenda/ corrigendum issued will be issued in duplicate to each person or 
organisation to whom set of Tender Documents has been issued. Recipient will retain 
tenderer's copy of each Addendum/Corrigendum and attach original copy duly 
signed along with his offer. All Addenda/Corrigenda issued shall become part of 
Tender Documents. 

9 Right of Employer to 

9.1  The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 

however, does not bind himself to accept the lowest tender, and reserves to itself the 

authority to reject any or all the tenders received without assigning any reason 
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whatsoever. At the option of the Employer, the work for which the tender had been 

invited, may be awarded to one Contractor or split between more than one bidders, in 

which case the award will be made for only that part of the work, in respect of which 

the bid has been accepted. The quoted rates should hold good for such eventualities. 

Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable 
to be rejected. The Tender containing uncalled for remarks or any additional 
conditions are liable to be rejected. 

Canvassing in connection with tenders is strictly prohibited and tenders submitted by 
the Tenderers who resort to canvassing will be liable to rejection. 

10 Time Schedule 
10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule 

includes the time required for mobilisation as well as testing, rectifications if any, 

retesting and completion in all respects to the entire satisfaction of the ENGINEER-

IN- CHARGE. 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-
IN-CHARGE and CONTRACTOR based on priority requirement of this project. 
This programme will take into account the time of completion mentioned in 10.1 
above and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and 
the joint construction programme as per 10.2 above. The CONTRACTOR shall 
scrupulously adhere to these targets /programmes by deploying adequate personnel, 
construction tools and tackles and he shall also supply himself all materials of his scope 
of supply in good time to achieve the targets/programmes. In all matters concerning 
the extent of targets set out in the weekly and monthly programmes and the degree of 
achievements the decision of the ENGINEER-IN-CHARGE will be final and 
binding on the CONTRACTOR. 

11. Tenderer's Responsibility    
11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised 

submitting the tender. Non-familiarity with the site conditions will not be considered 
a reason either for extra claims or for not carrying out the works in strict conformity 
with the DRAWINGS and SPECIFICATIONS or for any delay in performance. 

 
12. Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the States/ Central 
Government or of the EMPLOYER is allowed to work as a CONTRACTOR for a 
period of two years after his retirement from Government Service, or from the 
employment of the EMPLOYER without the previous permission of the 
EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled if either the 
CONTRACTOR or any of his employees is found at any time to be such a person, who 
has not obtained the permission of the State/Central Government or of the 
EMPLOYER as aforesaid before submission of tender, or engagement in the 
CONTRACTOR'S service as the case may be. 

 
13. Signing of the Contract: 

13.1  The successful tenderer shall be required to execute an AGREEMENT in the 
proforma attached with TENDER DOCUMENT within 15 days of the receipt by 
him of the Notification of Acceptance of Tender. In the event of failure on the part of 
the successful tenderer to sign the AGREEMENT within the above stipulated period, 
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the Earnest Money or his initial deposit will be forefeited and the acceptance of the 
tender shall be considered as cancelled. 

 
14. Field Management &Controlling/Coordinating Authority:  

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, 
who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may 
also authorise his representatives to assist in performing his duties and functions. 

 
14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 

engaged at site to ensure minimum disruption of work carried out by different agencies. 
It shall be the responsibility of the CONTRACTOR to plan and execute the work 
strictly in accordance with site instructions to avoid hindrance to the work being 
executed by other agencies. 

 
15. Note to Schedule of Rates 

15.1     The Schedule of Rates should be read in conjunction with all the other sections of the 
tender. 

 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, 

SPECIFICATIONS and details of work to be done within TIME SCHEDULE and 
to have acquainted himself of the condition prevailing at site. 

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If 
quoted in separate typed sheets no variation in item description or specification shall 
be accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall 
be brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase 
or decrease in the quantities shall not form the basis of alteration of the rates quoted 
and accepted. 

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work 
falling between similar items of lower and higher magnitude. 
 

16 Policy for Tenders under Consideration: 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance 

with the Terms and Conditions and Technical Specifications of Tender Document, 

shall be considered for evaluation. Such Tenders shall be deemed to be under 

consideration immediately after opening of Tender and until such time an official 

intimation of acceptance /rejection of Tender is made by BGL to the Bidder. 

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BGL 
will appreciate submission of offer based on the terms and conditions in the enclosed 
General Conditions of Contract (GCC), Special Conditions of Contract (SCC), 
Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial 
aspects of the offer. Bidder may note that no technical and commercial clarifications 
will be sought for after the receipt of the bids. In case of any 
deviation/nonconformity observed in the bid, it will be liable for rejection. 

 

17 Award of Contract: 
17.1 The Acceptance of Tender will be intimated to the successful Tenderer by BGL either 

by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF 

ACCEPTANCE OF TENDER. 

17.2  BGL will be the sole judge in the matter of award of CONTRACT and the decision of 
BGL shall be final and binding. 
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18 Clarification of Tender Document: 
18.1   The Tender is required to carefully examine the Technical Specifications, 

Conditions of Contract, Drawings and other details relating to WORK and given in 

Tender Document and fully inform himself as to all conditions and matters which 

may in any way affect the WORK or the cost thereof. In case the Tenderer is in 

doubt about the completeness or correctness of any of the contents of the Tender 

Documents he should request in writing for an interpretation/clarification to BGL in 

triplicate. BGL will then  issue interpretation/clarification to Tenderer in writing. 

Such clarifications and or interpretations shall form part of the Specifications and 

Documents and shall accompany the tender which shall be submitted by tenderer 

within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BGL or its employee(s) or its 
representatives shall not in any way be binding on BGL. 

19. Local Conditions: 
19.1  It will be imperative on each tenderer to inform himself of all local conditions and 

factors which may have any effect on the execution of WORK covered under the 
Tender Document. In their own interest, the tenderer are requested to familiarise 
themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, 
Indian Customs Act 1962 and other related Acts and Laws and Regulations of India 
with their latest amendments, as applicable BGL shall not entertain any requests for 
clarifications from the tenderer regarding such local conditions. 

19.2  It must be understood and agreed that such factors have properly been investigated 
and considered while submitting the tender. No claim for financial or any other 
adjustments to VALUE OF CONTRACT, on lack of clarity of such factors shall be 
entertained 

20 Abnormal Rates: 

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications 

and Conditions of Contract. This will avoid loss of profit or gain in case of 

curtailment or change of specification for any item. In case it is noticed that the rates 

quoted by the tenderer for any item are unusually high or unusually low, it will be 

sufficient cause for the rejection of the tender unless the EMPLOYER is convinced 

about the reasonableness after scrutiny of the analysis for such rate(s) to be furnished 

by the tenderer (on demand). 

 

SECTION-IV  GENERAL OBLIGATIONS  

 

21. Priority of Contract Documents 
21.1  Except if and the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of 
any other documents forming part of the CONTRACT. Several documents forming 
the CONTRACT are to be taken as mutually explanatory of one another, but in case 
of ambiguities or discrepancies the same shall be explained and adjusted by the 
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions 
thereon and in such event, unless otherwise provided in the Contract, the priority of the 
documents forming the Contract shall be as follows: 

1)  The Contract Agreement; 
2)  The Letter of Acceptance; 
3)  The (Instructions to Bidders)ITB; 
4)  Special Conditions of Contract (SCC); 
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5)  General Conditions of Contract (GCC) 
6)  Any other document forming part of the Contract 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR 
described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been 
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these 
General Conditions of Contract or to the SPECIFICATIONS or to any other Tender 
Document are solely for the purpose of giving a concise indication and not a summary 
of the contents thereof, and they shall never be deemed to be part thereof or be used in 
the interpretation or construction thereof the CONTRACT. 

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 
specifically, the singular shall include the plural and vice versa wherever the context so 
requires. 

21.4  Interpretation: Words implying 'Persons' shall include relevant 'Corporate Companies / 
Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 

22. Special Conditions of Contract 
22.1  Special Conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specification of Work, Drawings and any other documents 
forming part of this CONTRACT wherever the context so requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and 
volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT 
so far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, unless a different 
intention appears the provisions of the Special Conditions of Contract shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall 
to the extent of such repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall 
perform certain WORK or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be 
deemed to have included cost of such performance and provisions, so mentioned. 

22.5   The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred 

to. Where the job specification stipulate requirements in addition to those contained 

in the standard codes and specifications, these additional requirements shall also be 

satisfied 
 
23. Contractor to obtain his own Information:  

23.1  The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may 
be, deemed to have himself independently obtained all necessary information for the 
purpose of preparing his tender and his tender as accepted shall be deemed to have 
taken into account all contingencies as may arise due to such information or lack of 
same. The correctness of the details, given in the Tender Document to help the 
CONTRACTOR to make up the tender is not guaranteed. 

The CONTRACTOR shall be deemed to have examined the CONTRACT 
DOCUMENTS, to have generally obtained his own information in all matters 
whatsoever that might affect the carrying out of the works at the schedules rates and to 
have satisfied himself to the sufficiency of his tender. Any error in description of 
quantity or omission therefrom shall not vitiate the CONTRACT or release the 
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CONTRACTOR from executing the work comprised in the CONTRACT according to 
DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have 
known the scope, nature and magnitude of the WORKS and the requirements of 
materials and labour involved etc., and as to what all works he has to complete in 
accordance with the CONTRACT documents whatever be the defects, omissions or 
errors that may be found in the DOCUMENTS. The CONTRACTOR shall be 
deemed to have visited surroundings, to have satisfied himself to the nature of all 
existing structures, if any, and also as to the nature and the conditions of the 
Railways, Roads, Bridges and Culverts, means of transport and communication, 
whether by land, water or air, and as to possible interruptions thereto and the access 
and egress from the site, to have made enquiries, examined and satisfied himself as to 
the sites for obtaining sand, stones, bricks and other materials, the sites for disposal of 
surplus materials, the available accommodation as to whatever required, depots and 
such other buildings as may be necessary for executing and completing the works, to 
have made local independent enquiries as to the sub-soil, subsoil water and 
variations thereof, storms, prevailing winds, climatic conditions and all other similar 
matters effecting these works. He is deemed to have acquainted himself as to his 
liability of payment of Government Taxes, Customs duty and other charges, levies etc. 

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 
necessary and reliable information upon the foregoing or any other matters affecting the 
CONTRACT shall not relieve him from any risks or liabilities or the entire 
responsibility from completion of the works at the scheduled rates and times in strict 
accordance with the CONTRACT. 

It is, therefore, expected that should the CONTRACTOR have any doubt as to the 
meaning of any portion of the CONTRACT DOCUMENT he shall set forth the 
particulars thereof in writing to EMPLOYER in duplicate, before submission of 
tender. The EMPLOYER may provide such clarification as may be necessary in 
writing to CONTRACT, such clarifications as provided by EMPLOYER shall form 
part of CONTRACT DOCUMENTS. 

No verbal agreement or inference from conversation with any effect or employee of 
the EMPLOYER either before, during or after the execution of the CONTRACT 
agreement shall in any way affect or modify and of the terms or obligations herein 
contained. 

Any change in layout due to site conditions or technological requirement shall be 
binding on the CONTRACTOR and no extra claim on this account shall be 
entertained. 
 

24. Contract Performance Guarantee  

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 30 days from the date 

of notification of award, a security in the sum of 7.5% of the accepted value of the 

tender or the actual value of work to be done whichever is applicable due to any 

additional work or any other reasons, in the form of a Bank draft/Banker's cheque or 

Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as Contract 

Performance Security with the EMPLOYER which will be refunded after the expiry of 

DEFECTS LIABILITY PERIOD. 
 

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of 

Demand Draft or through a Bank Guarantee or through an irrevocable Letter of 

Credit from any Indian scheduled bank or a branch of an International bank situated 

in India and registered with Reserve Bank of India as scheduled foreign bank. 

However, other than the Nationalised Indian Banks, the banks whose BGs are 

furnished, must be commercial banks having net worth in excess of Rs. 100 crores 
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and a declaration to this effect should be made by such commercial bank either in 

the bank guarantee itself or separately on a letter head.  

The bank guarantee or the Letter of Credit shall be submitted in the prescribed 
format. 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 
CONTRACTOR'S agents and representatives shall damage, break, deface or destroy 
any property belonging to the EMPLOYER or others during the execution of the 
CONTRACT, the same shall be made good by the CONTRACTOR at his own 
expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same 
to be made good by other agencies and recover expenses from the CONTRACTOR 
(for which the certificate of the ENGINEER- IN-CHARGE shall be final). 

24.4 All compensation or other sums of money payable by the CONTRACTOR to the 
EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 
encashment or sale of a sufficient part of his Contract Performance Security or from 
any sums which may be due or may become due to the CONTRACTOR by the 
EMPLOYER of any account whatsoever and in the event of his Contract 
Performance Security being reduced by reasons of any such deductions or sale of 
aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, 
bank drafts as aforesaid any sum or sums which may have been deducted from or 
realised by sale of his Contract Performance Security, or any part thereof. No interest 
shall be payable by the EMPLOYER for sum deposited as Contract Performance 
Security. 

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall 

constitute sufficient grounds for the annulment of the award and the forfeiture of bid 

security 

 

25     Time of Performance: 
25.1Time for Mobilisation  

The work covered by this CONTRACT shall be commenced within fifteen (15) days, 

the date of letter/Fax of Intent and be completed in stages on or before the dates as 

mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The 

CONTRACTOR should bear in mind that time is the essence of this agreement. 

Request for revision of construction time after tenders are opened will not receive 

consideration. The above period of fifteen (15) days is included within the overall 

COMPLETION SCHEDULE, not over and above the completion time to any 

additional work or any other reasons. 

25.2 Time Schedule of Construction: 

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program 

jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of 

LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be 

executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. 

The period of construction given includes the time required for mobilisation testing, 

rectifications, if any, retesting and completion in all respects in accordance with 

CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-

CHARGE. 

25.2.2  The CONTRACTOR shall submit a detailed PERT network within the time frame 
agreed above consisting of adequate number of activities covering various key phases 
of the WORK such as design, procurement, manufacturing, shipment and field erection 
activities within fifteen (15) days from the date of LETTER/FAX OF INTENT. This 
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network shall also indicate the interface facilities to be provided by the EMPLOYER 
and the dates by which such facilities are needed. 

 

25.2.3  CONTRACTOR shall discuss the network so submitted with the EMPLOYER and 

the agreed network which may be in the form as submitted with the EMPLOYER or 

in revised form in line with the outcome of discussions shall form part of the 

CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF 

ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in 

the opinion of the EMPLOYER proper progress is not maintained suitable changes 

shall be made in the CONTRACTOR's operation to ensure proper progress. 

 

The above PERT network shall be reviewed periodically and reports shall be 

submitted by the CONTRACTOR as directed by EMPLOYER.  

 

26 FORCE MAJEURE:  

 

26.1 CONDITIONS FOR FORCE MAJEURE  

In the event of either party being rendered unable by Force Majeure to perform any 

obligations required to be performed by them under the CONTRACT the relative 

obligation of the party affected by such Force Majeures shall upon notification to the 

other party be suspended for the period during which Force Majeures event lasts. The 

cost and loss sustained by the either party shall be borne by the respective parties. 

The term "Force Majeures" as employed herein shall mean acts of God, earthquake, 
war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, 
hurricane, sabotage, civil commotions and acts and regulations of respective 
Government of the two parties, namely the EMPLOYER and the CONTRACTOR. 

Upon the occurrence of such cause(s) and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in writing 
immediately but not later than 72 (Seventy-two) hours of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of its claim. 

Time for performance of the relative obligation suspended by the Force Majeures shall 
then stand extended by the period for which such cause lasts. 

 

If deliveries of bought out items and/or works to be executed by the CONTRACTOR 

are suspended by Force Majeure conditions lasting for more than 2 (two) months the 

EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the 

contract provisions 

 

26.2      OUTBREAK OF WAR  

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether 

declared or not, in that part of the World which whether financially or otherwise 

materially affect the execution of the WORK the CONTRACTOR shall unless and 

until the CONTRACT is terminated under the provisions in this clause continue to 

use his best endeavour to complete the execution of the WORK, provided always that 

the EMPLOYER shall be entitled, at any time after such out-break of war to 

terminate or re-negotiate the CONTRACT by giving notice in writing to the 

CONTRACTOR and upon such notice being given the CONTRACT shall, save as to 

the rights of the parties under this clause and to the operation of the clauses entitled 

settlement of Disputes and Arbitration hereof, be terminated but without prejudice to 
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the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 
CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR'S equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so. 

27 Price reduction Schedule 
27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to 

complete the WORK within the stipulated period, then, unless such failure is due to 

Force Majeure as defined in Clause 26 here above or due to EMPLOYER's defaults, 

the Total Contract price shall be reduced by ½ % of the total Contract Price per 

complete week of delay or part thereof subject to a maximum of 5 % of the Total 

Contract Price, by way of reduction in price for delay and not as penalty. The said 

amount will be recovered from amount due to the Contractor/ Contractor‟s Contract 

Performance Security payable on demand.  

 

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 

Reduction Schedule shall be final and binding on the CONTRACTOR.  

 

27.2 All sums payable under this clause is the reduction in price due to delay in 

completion period at the above agreed rate. 

 

27.3 Bonus For Early Completion (*) 

If the Contractor achieves completion of Works in all respect prior to the time 

schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant 

sum, if mentioned specifically in SCC, as bonus for early completion. The bonus for 

early completion, if provided specifically in SCC, shall be payable to the maximum 

ceiling of 2 ½ % of the total contract price. 

 

(*)  Partial earlier completion may not always produce net benefits to the Employer, 

for example where utilization of the completed Works requires (a) the fulfillment of 

all parts of the Contract (e.g. the training of personnel); or (b) the completion of all 

Sections (e.g. in pipeline laying, where early completion of the laying of pipeline 

would not be useful if the compressor is still under installation); or (c) certain 

seasonal effects to take place (e.g. onset of the rainy season, for impounding a 

reservoir); or (d) other circumstances. Also a more rapid drawdown of budgeted 

funds may be required. All such factors should be considered prior to the inclusion 

of a bonus clause in the Contract.  

 

28 Rights of the employer to forfeit contract performance security:  

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of 

money arises out or under the CONTRACT, the EMPLOYER shall be entitled to 

recover such sum by appropriating in part or whole the Contract Performance 

Security of the CONTRACTOR. In the event of the security being insufficient or if 

no security has been taken from the CONTRACTOR, then the balance or the total 

sum recoverable, as the case may be shall be deducted from any sum then due or 

which at any time thereafter may become due to the CONTRACTOR. The 

CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining 

due.  
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29. Failure by the contractor to comply with the provisions of the contract  

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part 

thereof with such diligence as will ensure its completion within the time specified in 

the CONTRACT or extension thereof or fails to perform any of his obligation under 

the CONTRACT or in any manner commits a breach of any of the provisions of the 

CONTRACT it shall be open to the EMPLOYER at its option by written notice to 

the CONTRACTOR: 

 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 

terminated and shall cease to be in force and effect on and from the date appointed 

by the EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop 

forthwith any of the CONTRACTOR's work then in progress, except such WORK 

as the EMPLOYER may, in writing, require to be done to safeguard any property or 

WORK, or installations from damage, and the EMPLOYER, for its part, may take 

over the work remaining unfinished by the CONTRACTOR and complete the same 

through a fresh contractor or by other means, at the risk and cost of the 

CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER 

for any excess cost occasioned by such work having to be so taken over and 

completed by the EMPLOYER over and above the cost at the rates specified in the 

schedule of quantities and rate/prices.  

 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 

CONTRACTOR or any part thereof and complete the same through a fresh 

contractor or by other means at the risk and cost of the CONTRACTOR. The 

CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess 

cost over and above the cost at the rates specified in the Schedule of Quantities/ 

rates, occasioned by such works having been taken over and completed by the 

EMPLOYER.  

 

29.2  In such events of Clause 29.1(a) or (b) above. 

a)  The whole or part of the Contract Performance Security furnished by the 

CONTRACTOR is liable to be forfeited without prejudice to the right of the 

EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the 

sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession 

and utilizing in completing the works or any part thereof, such as materials 

equipment and plants available at work site belonging to the CONTRACTOR as 

may be necessary and the CONTRACTOR shall not be entitled for any 

compensation for use or damage to such materials, equipment and plant.  

 

b) The amount that may have become due to the CONTRACTOR on account of 

work already executed by him shall not be payable to him until after the expiry of 

Six (6) calendar months reckoned from the date of termination of CONTRACT or 

from the taking over of the WORK or part thereof by the EMPLOYER as the case 

may be, during which period the responsibility for faulty materials or workmanship 

in respect of such work shall, under the CONTRACT, rest exclusively with the 

CONTRACTOR. This amount shall be subject to deduction of any amounts due 

from the CONTRACT to the EMPLOYER under the terms of the CONTRACT 

authorized or required to be reserved or retained by the EMPLOYER. 
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29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 

judgment of the EMPLOYER, the default or defaults committed by the 

CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 

opportunity given to him, then the EMPLOYER may issue Notice in writing calling 

the CONTRACTOR to cure the default within such time specified in the Notice.  

 

29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or 

(b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, 

compounds with his creditors, assigns the CONTRACT in favor of his creditors or 

any other person or persons, or being a company or a corporation goes into 

voluntary liquidation, provided that in the said events it shall not be necessary for 

the EMPLOYER to give any prior notice to the CONTRACTOR. 

 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall 

not prejudice or affect their rights of the EMPLOYER which may have accrued upto 

the date of such termination.  

 

30 Contractor remains liable to pay compensation ifaction not taken under clause 29:  

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY 

CLAUSE 29.0 thereof shall have become exercisable and the same had not been 

exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such powers shall notwithstanding be exercisable in .the event 

of any further case of default by the CONTRACTOR for which by any clause or 

clauses hereof he is declared liable to pay compensation amounting to the whole of 

his Contract Performance Security, and the liability of the CONTRACTOR for past 

and future compensation shall remain unaffected. In the event of the EMPLOYER 

putting in force the power under above sub-clause (a), (b) or (c) vested in him under 

the preceding clause he may, if he so desired, take possession of all or any tools, and 

plants, materials and stores in or upon the works or the site thereof belonging to the 

CONTRACTOR or procured by him and intended to be used for the execution of the 

WORK or any part thereof paying or allowing for the same in account at the 

CONTRACT rates or in case of these not being applicable at current market rates to 

be certified by the ENGINEER-IN-CHARGE whose certificate thereof shall be 

final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the 

CONTRACTOR or his clerk of the works, foreman or other authorised agent, 

requiring him to remove such tools, plant, materials or stores from the premises 

(within a time to be specified in such notice), and in the event of the 

CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-

CHARGE may remove them at the CONTRACTOR's expense or sell them by 

auction or private sale on account of the CONTRACTOR and at his risk in all 

respects without any further notice as to the date, time or place of sale and the 

certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal 

and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the CONTRACTOR.  

 

31 Change in constitution:  

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the 

EMPLOYER shall be obtained in writing, before any change is made in the 

constitution of the firm. Where the CONTRACTOR is an individual or a Hindu 

undivided family business concern, such approval as aforesaid shall,likewise be 
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obtained before such CONTRACTOR enters into any agreement with other parties, 

where under, the reconstituted firm would have the right to carry out the work 

hereby undertaken by the CONTRACTOR. In either case if prior approval as 

aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted in 

contravention of clause 37 hereof and the same action may be taken and the same 

consequence shall ensure as provided in the said clause.  

 

32 Termination of contract 

 

32(A)  TERMINATION OF CONTRACT FOR DEATH:  

If the CONTRACTOR is an individual or a proprietary concern and the individual or 

the proprietor dies or if the CONTRACTOR is a partnership concern and one of the 

partner dies then unless, the EMPLOYER is satisfied that the legal representative of 

the individual or the proprietary concern or the surviving partners are capable of 

carrying out and completing CONTRACT, he (the EMPLOYER)is entitled to cancel 

the CONTRACT for the uncompleted part without being in any way liable for any 

compensation payment to the estate of the diseased CONTRACTOR and/or to the 

surviving partners of the CONTRACTOR'S firm on account of the cancellation of 

CONTRACT. The decision of the EMPLOYER in such assessment shall be final 

and binding on the parties. In the event of such cancellation, the EMPLOYER shall 

not hold the estate of the diseased CONTRACTOR and/or the surviving partners of 

the CONTRACTOR'S firm liable for any damages for non-completion of 

CONTRACT.  

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / 

BANKRUPTCY ETC. 

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer 

any receiver to be appointed of his business of any assets thereof compound with his 

Creditors, or being a corporation commence to be wound up, not being a member‟s 

voluntary winding up for the purpose of amalgamation or reconstruction, or carry on 

its business under a Receiver for the benefits of its Creditors any of them, 

EMPLOYER shall be at liberty:-  

 

To terminate the contract forthwith upon coming to know of the happening of any 

such event as aforesaid by notice in writing to the Contractor or to give the Receiver 

or liquidator or other person, the option of carrying out the contract subject to his 

providing a guarantee upto an amount to be agreed upon by EMPLOYER for due 

and faithful performance of the contract.  

 

32(C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND 

SUBSEQUENTLY PUTTING THE CONTRACTOR ON HOLIDAY:  

In case of termination of CONTRACT herein set forth (under clause 29.0) except 

under conditions of Force Majeure and termination after expiry of contract, the 

CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued to 

the party by BHAGYANAGAR GAS LTD. against any type of tender nor their offer 

will be considered by BGL against any ongoing tender (s) where contract between 

BGL and that particular CONTRACTOR (as a bidder) has not been finalized] for 

three years from the date of termination by BHAGYANAGAR GAS LTD. to such 

CONTRACTOR.  
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33 Members of the employer not individually liable :  

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in 

any way be personally bound or liable for the acts or obligations of the EMPLOYER 

under the CONTRACT or answerable for any default or omission in the observance 

or performance of any of the acts, matters or things which are herein contained.  

 

34 Employer not bound by personal representations:  

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or 

any other right or claim whatsoever by reason of any representation, explanation 

statement or alleged representation, promise or guarantees given or alleged to have 

been given to him by any person.  

 

35 Contractor's office at site:  

35.1 The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all reasonable 

hours to receive instructions, notice or other communications. The CONTRACTOR 

at all time shall maintain a site instruction book and compliance of these shall be 

communicated to the ENGINEER-IN CHARGE from time to time and the whole 

document to be preserved and handed over after completion of works.  

 

36 Contractor's subordinate staff and their conduct  

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a 

qualified engineer having sufficient experience in carrying out work of similar 

nature, to whom the equipments, materials, if any, shall be issued and instructions 

for works given. The CONTRACTOR shall also provide to the satisfaction of the 

ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the 

execution of the WORK, competent sub-agents, foremen and leading hands 

including those specially qualified by previous experience to supervise the types of 

works comprised in the CONTRACT in such manner as will ensure work of the best 

quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- 

CHARGE additional properly qualified supervisory staff is considered necessary, 

they shall be employed by the CONTRACTOR without additional charge on 

accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the 

ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide 

competent and efficient supervision, over the work entrusted to them.  

 

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, 

sub-agents, assistants, foremen, or other employees shall in the opinion of 

ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or 

insufficiently qualified or negligent in the performance of their duties of that in the 

opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for 

administrative or any other reason for such person or persons to be employed in the 

works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall 

at once remove such person or persons from employment thereon. Any person or 

persons so removed from the works shall not again be employed in connection with 

the WORKS without the written permission of the ENGINEER-IN- CHARGE. Any 

person so removed from the WORK shall be immediately re-placed at the expense 

of the CONTRACTOR by a qualified and competent substitute. Should the 

CONTRACTOR be requested to repatriate any person removed from the works he 

shall do so and shall bear all costs in connection herewith. 
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36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, 

foremen, workmen, and others, and shall exercise a proper degree of control over 

them and in particular and without prejudice to the said generality, the 

CONTRACTOR shall be bound to prohibit and prevent any employees from 

trespassing or acting in any way detrimental or prejudicial to the interest of the 

community or of the properties or occupiers of land and properties in the 

neighborhood and in the event of such employee so trespassing, the CONTRACTOR 

shall be responsible therefore and relieve the EMPLOYER of all consequent claims 

or actions for damages or injury or any other grounds whatsoever. The decision of 

the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be 

final. The CONTRACTOR shall be liable for any liability to EMPLOYER on 

account of deployment of CONTRACTOR's staff etc. or incidental or arising out of 

the execution of CONTRACT.  

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 

Foremen and Workmen and others in his employment, including misfeasance or 

negligence of whatever kind in the course of their work or during their employment, 

which are connected directly or indirectly with the CONTRACT.  

 

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering 

upon the EMPLOYER's premises shall be properly identified by badges of a type 

acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's 

premises. CONTRACTOR may be required to obtain daily entry passes for his 

staff/employees from EMPLOYER to work within operating areas. These being 

safety requirements, no relaxations on this account shall be given to 

CONTRACTOR.  

 

37 Sub-letting of works: 

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or 

indirectly to any person, firm or corporation whatsoever without the consent in 

writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding 

sub-clause.  

i)  SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:  

The EMPLOYER may give written consent to Sub- contract for the 

execution of any part of the WORK at the site, being entered in to by 

CONTRACTOR provided each individual Sub- contract is submitted to the 

ENGINEER-IN-CHARGE before being entered into and is approved by 

him.  

ii)  LIST OF SUB-CONTRACTORS TO BE SUPPLIED:  

At the commencement of every month the CONTRACTOR shall furnish to 

the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other 

persons or firms engaged by the CONTRACTOR and working at the SITE 

during the previous month with particulars of the general nature of the 

Subcontract or works done by them.  

iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- 

CONTRACTORS:  

Notwithstanding any sub-letting with such approval as aforesaid and 

notwithstanding that the ENGINEER-I N-CHARGE shall have received 

copies of any Subcontracts, the contractor shall be and shall remain solely 
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responsible for the quality, proper and expeditious execution of the Contract 

in all respects as if such sub-letting or Subcontracting had not taken place, 

and as if such work had been done directly by the CONTRACTOR. The 

CONTRACTOR shall bear all responsibility for any act or omission on the 

part of sub-contractors in regard to work to be performed under the 

CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS:  

If any SUB-CONTRACTOR engaged upon the works at the site executes 

any works which in the opinion of the ENGINEER-IN-CHARGE is not in 

accordance with the CONTRACT documents, the EMPLOYER may by 

written notice to the CONTRACTOR request him to terminate such 

subcontract and the CONTRACTOR upon the receipt of  such notice shall 

terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and 

the later shall forthwith leave the works, failing which the EMPLOYER 

shall have the right to remove such SUB- CONTRACTOR(S) from the site. 

V)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the 

CONTRACTOR of any of his liabilities under the CONTRACT or give rise 

to any right or compensation, extension of time or otherwise failing which 

the EMPLOYER shall have the right to remove such SUB-

CONTRACTOR(S) from the site.  

 

38 Power of entry: 
38.1 If the CONTRACTOR shall not commence the WORK in the manner previously 

described in the CONTRACT documents or if he shall at any time in the opinion of 
the ENGINEER-I N-CHARGE. 

 
i)  Fail to carry out the WORK in conformity with the CONTRACT documents, 

or  

ii)  Fail to carry out the WORK in accordance with the Time Schedule, or  

iii)  Substantially suspend work or the WORK for a period of fourteen days 

without authority from the ENGINEER-IN-CHARGE, or  

iv)  Fail to carry out and execute the WORK to the satisfaction of the 

ENGINEER-IN-CHARGE, or  

v) Fail to supply sufficient or suitable construction plant, temporary works, 

labour, materials or things, or  

vi)  Commit, suffer, or permit any other breach of any of the provisions of the 

CONTRACT on his part to be performed or observed or persist in any of the 

above mentioned breaches of the CONTRACT for fourteen days, after notice 

in writing shall have been given to the CONTRACTOR by the ENGINEER-

IN-CHARGE requiring such breach to be remedied, or  

vii)  If the CONTRACTOR shall abandon the WORK , or  

viii)  If the CONTRACTOR during the continuance of the CONTRACT shall 

become bankrupt, make any arrangement or composition with his creditors, 

or permit any execution to be levied or go into liquidation whether 

compulsory or voluntary not being merely a voluntary liquidation for the 

purpose of amalgamation or reconstruction then in any such case, the 

EMPLOYER shall have the power to enter upon the WORK and take 

possession thereof and of the materials, temporary WORK, construction 

plant, and stock thereon, and to revoke the CONTRACTOR's licence to use 

the same, and to complete the WORK by his agents, other CONTRACTORS 
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or workmen or to relate the same upon any terms and to such other person, 

firm or corporation as the  

 

EMPLOYER in his absolute discretion may think proper to employ and for 

the purpose aforesaid to use or authorize the use of any materials, temporary 

work, CONSTRUCTION PLANT, and stock as aforesaid, without making 

payment or allowance to the CONTRACTOR for the said materials other 

than such as may be certified in writing by the ENGINEER-IN-CHARGE to 

be reasonable, and without making any payment or allowance to the 

CONTRACTOR for the use of the temporary said works, construction plant 

and stock or being liable for any loss or damage thereto, and if the 

EMPLOYER shall by reason of his taking possession of the WORK or of the 

WORK being completed by other CONTRACTOR (due account being taken 

of any such extra work or works which may or be omitted) then the amount 

of such excess as certified by the ENGINEER-IN- CHARGE shall be 

deducted from any money which may be due for work done by the 

CONTRACTOR under the CONTRACT and not paid for. Any deficiency 

shall forthwith be made good and paid to the EMPLOYER by the 

CONTRACTOR and the EMPLOYER shall have power to sell in such 

manner and for such price as he may think fit all or any of the construction 

plant, materials etc. constructed by or belonging to and to recoup and retain 

the said deficiency or any part thereof out of proceeds of the sale.  

 

39 Contractor's responsibility with the mechanical, electrical, intercommunication 

system, air-conditioning contractors and other agencies:  

39.1  Without repugnance of any other condition, it shall be the responsibility of the 

CONTRACTOR executing the work of civil construction, to work in close 

cooperation and coordinate the WORK with the Mechanical, Electrical, Air-

conditioning and Intercommunication Contractor's and other agencies or their 

authorized representatives, in providing the necessary grooves, recesses, cuts and 

opening etc., in wall, slabs beams and columns etc. and making good the same to the 

desired finish as per specification, for the placement of electrical, 

intercommunication cables, conduits, air-conditioning inlets and outlets grills and 

other equipments etc. where required. For the above said requirements in the false 

ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 

consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning 

contractor and other agencies prepare and put-up a joint scheme, showing the 

necessary openings, grooves, recesses, cuts, the methods of fixing required for the 

WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE 

and get the approval. The CONTRACTOR before finally submitting the scheme to 

the ENGINEER-IN-CHARGE shall have the written agreement of the other 

agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the 

scheme, with any required modification, shall get the final agreement of all the 

agencies, which shall be binding. No claim shall be entertained on account of the 

above.  

The CONTRACTOR shall confirm in all respects with provision of any statutory 

regulations, ordinances or byelaws of any local or duly constituted authorities or 

public bodies which may be applicable from time to time to the WORK or any 

temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified 
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against all penalties and liabilities of every kind, arising out of non- adherence to 

such stains, ordinances, laws, rules, regulations, etc. 

 

40 Other agencies at site: 

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, 

filling, and leveling, electrical and mechanical engineering works, etc. No claim 

shall be entertained due to WORK being executed in the above circumstances.  

 

41 Notice: 

41.1     TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorised 

representative at the job site or may be served by registered mail direct to the address 

furnished by the CONTRACTOR. Proof of issue of any such notice could be 

conclusive of the CONTRACTOR having been duly informed of all contents therein. 

41.2    TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 

shall be served by sending the same by Registered mail to or delivering the same at 

the respective site offices of M/S. BHAGYANAGAR GAS LTD. addressed to the 

HEAD/SITE-IN-CHARGE. 

 
42. Right of various interests: 

42.1 i) The EMPLOYER reserves the right to distribute the work between more than one 
agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) 
reasonable opportunity for access to the WORK for the carriage and storage of 
materials and execution of their works. 

ii) Wherever the work being done by any department of the EMPLOYER or by other 
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be 
determined by the ENGINEER-IN-CHARGE to secure the completion of the various 
portions of the work in general harmony. 

43 Patents and royalties: 

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process to 

be practised or employed in the performance of this CONTRACT, agrees to pay all 

royalties and licence fees which may be due with respect thereto. If any equipment, 

machinery, materials, composition of matters, be used or supplied or methods and 

processes to be practised or employed in the performance of this CONTRACT is 

covered by a patent under which the CONTRACTOR is not licensed then the 

CONTRACTOR before supplying or using the equipment, machinery materials, 

composition method or processes shall obtain such licences and pay such royalties and 

licence fees as may be necessary for performance of this CONTRACT. In the event 

the CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit 

for infringement of such patents which is brought against the CONTRACTOR or the 

EMPLOYER as a result such failure will be defended by the CONTRACTOR at his 

own expense and the CONTRACTOR will pay any damages and costs awarded in 

such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the 

CONTRACTOR has acquired the knowledge of any plant under which a suit for 

infringement could be reasonably brought because of the use by the EMPLOYER of 
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any equipment, machinery, materials, process, methods to be supplied hereunder. 

The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with 

the right to extend the same to any of the subsidiaries of the EMPLOYER as 

irrevocable, royalty free licence to use in any country, any invention made by the 

CONTRACTOR or his employee in or as result of the performance of the WORK 

under the CONTRACT. 

43.2 All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other 
duties or any other levy on materials obtained for the work or temporary work or 
part thereof (excluding materials provided by the EMPLOYER) shall be borne by the 
CONTRACTOR. 

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of the 
WORK or any building or produce upon the site at the time of delivery of the 
possession thereof, but all such substances, materials, buildings and produce shall be 
the property of the EMPLOYER provided that the CONTRACTOR may with the 
permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the work 
by payment of cost of the same at such a rate as may be determined by the 
ENGINEER-IN- CHARGE. 

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any 
loss on account of claims against CONTRACTOR for the contributory infringement of 
patent rights arising out and based upon the claim that the use of the EMPLOYER of 
the process included in the design prepared by the EMPLOYER and used in the 
operation of the plant infringes on any patent right. Wth respect to any subcontract 
entered into by CONTRACTOR pursuant to the provisions of the relevant clause 
hereof, the CONTRACTOR shall obtain from the SUB-CONTRACTOR an 
undertaking to provide the EMPLOYER with the same patent protection that 
CONTRACTOR is required to provide under the provisions of this clause. 

44     Liens: 
44.1  If, at any time there should be evidence or any lien or claim for which the 

EMPLOYER might have become liable and which is chargeable to the 

CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment 

then due or thereafter to become due an amount sufficient to completely indemnify the 

EMPLOYER against such lien or claim and if such lien or claim be valid, the 

EMPLOYER may pay and discharge the same and deduct the amount so paid from 

any money which may be or may become due and payable to the CONTRACTOR. If 

any lien or claim remain unsettled after all payments are made, the CONTRACTOR 

shall refund or pay to the EMPLOYER all money that the latter may be compelled to 

pay in discharging such lien or claim including all costs and reasonable expenses. 

EMPLOYER reserves the right to do the same. 

44.2  The EMPLOYER shall have lien on all materials, equipments including those 
brought by the CONTRACTOR for the purpose of erection, testing and commissioning 
of the WORK. 

44.3 The final payment shall not become due until the CONTRACTOR delivers to the 
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which 
may arise out of his agreement or receipt in full or certification by the CONTRACTOR 
in a form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the ENGINEER-IN-
CHARGE in any case an affidavit that so far as the CONTRACTOR has knowledge 
or information the releases and receipts include all the labour and material for which a 
lien could be filled. 
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44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of 
two years after the issue of FINAL CERTIFICATE, from all liens and other 
encumbrances against the EMPLOYER on account of debts or claims alleged to be due 
from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any 
claim or litigation brought against the EMPLOYER or the CONTRACTOR in 
connection therewith. CONTRACTOR shall defend or contest at his own expense any 
fresh claim or litigation by any person including his SUB-CONTRACTOR, till its 
satisfactory settlement even after the expiry of two years from the date of issue of FINAL 
CERTIFICATE. 
 

45. Delays by employer or his authorised agents: 

45.1 In case the CONTRACTOR'S performance is delayed due to any act or omission on 

the part of the EMPLOYER or his authorised agents, then the CONTRACTOR shall 

be given due extension of time for the completion of the WORK, to the extent such 

omission on the part of the EMPLOYER has caused delay in the CONTRACTOR'S 

performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays 
and extensions granted except as provided in TENDER DOCUMENT, where the 
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain 
the agreed Time Schedule of Completion. 

In such an event the CONTRACTOR shall be obliged for working by 
CONTRACTOR'S personnel for additional time beyond stipulated working hours as 
also Sundays and Holidays and achieve the completion date/interim targets. 

46 Payment if the contract is terminated: 
If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of 
GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such 
amounts or items shall not have already been covered by payments of amounts made to 
the CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-
CHARGE prior to the date of termination at the rates and prices provided for in the 
CONTRACT and in addition to the following: 

 
a) The amount payable in respect of any preliminary items, so far as the Work or 

service comprised therein has been carried out or performed and an appropriate 
portion as certified by ENGINEER-IN- CHARGE of any such items or service 
comprised in which has been partially carried out or performed. 

 
b) Any other expenses which the CONTRACTOR has expended for performing the 

WORK under the CONTRACT subject to being duly recommended by 
ENGINEER-IN-CHARGE and approved by EMPLOYER for payment, based on 
documentary evidence of his having incurred such expenses. 

46.2 The CONTRACTOR will be further required to transfer the title and provide the 
following in the manner and as directed by the EMPLOYER. 

a)  Any and all completed works 

b)  Such partially completed WORK including drawings, information‟s and 
CONTRACT rights as the CONTRACTOR has specially performed, 
produced or acquired for the performance of the CONTRACTOR. 

 

47     No waiver of rights: 
47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or 

agents nor any order by the EMPLOYER for payment of money or any payment for 

or acceptance of the whole or any part of the Work by the EMPLOYER nor any 
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extension of time, nor any possession taken by EMPLOYER shall operate as a 

waiver of any provision of the CONTRACT, or of any power herein reserved to the 

EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 

breach in the CONTRACT be held to be a waiver of any other subsequent breach. 
 
48     Certificate not to affect right of employer and liability of contractor:  

48.1  No interim payment certificate(s) issued by the Engineer-in-Charge of the 
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of 
time for execution of the work granted by EMPLOYER shall affect or prejudice the 
rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR of 
his obligations for the due performance of the CONTRACT, or be interpreted as 
approval of the WORK done or of the equipment supplied and no certificate shall 
create liability for the EMPLOYER to pay for alterations, amendments, variations or 
additional works not ordered, in writing, by EMPLOYER or discharge the liability of 
the CONTRACTOR for the payment of damages whether due, ascertained, or certified 
or not or any sum against the payment of which he is bound to indemnify the 
EMPLOYER. 

 
49     Language and measures: 
49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, 
Notices,  

Correspondence, operating and maintenance Instructions, DRAWINGS, or any other 
writing shall be written in English language. The Metric System of measurement shall 
be used in the CONTRACT unless otherwise specified. 

 

50     Transfer of title: 
50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass 

on to the EMPLOYER for all Supplies till the same are finally accepted by the 
EMPLOYER after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as 
any advance or progressive payment is made   by the   EMPLOYER to the  
CONTRACTOR  and  the CONTRACTOR shall not subject these works for use 
other than those intended under this CONTRACT. 

51     Release of information 
51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs, or other reproduction of the Work 
under this CONTRACT or description of the site dimensions, quantity , quality or 
other information, concerning the Work unless prior written permission has been 
obtained from the EMPLOYER. 

 
 

52     Brand names: 
The specific reference in the SPECIFICATIONS and documents to any material by 
trade name, make or catalogue number shall be construed as establishing standard or 
quality and performance and not as limited competition. However, TENDERER may 
offer other similar equipments provided it meets the specified standard design and 
performance requirements. 

 
53     Completion of contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this 
CONTRACT shall be deemed to have been completed at the expiration of the 
PERIOD OF LIABILITY as provided for under the CONTRACT. 

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for 
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which 
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are required essential by the manufacturer/supplier. The same shall be delivered at 
SITE, 3(Three) months before COMMISSIONING. 

Also the CONTRACTOR should furnish the   manufacturing drawings for fast 
wearing spares 

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 
equipments, plants and machineries go out of production of spare parts for the 
equipment furnished and erected by him, he shall give at least twelve (12) months' 
advance notice to the EMPLOYER, so that the latter may order his requirement of 
spares in one lot, if he so desires. 

SECTION-V    PERFORMANCE OF WORK  

 

55 Execution of work: 

55.1  All the Works shall be executed in strict conformity with the provisions of the  

CONTRACT Documents and with such explanatory detailed drawings, specification 

and instructions as may be furnished from time to time to the CONTRACTOR by the 

ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 

CONTRACTOR shall be responsible for ensuring that works throughout are executed 

in the most substantial, proper and workmanlike manner with the quality of material 

and workmanship in strict accordance with the SPECIFICATIONS and to the entire 

satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all 

necessary materials equipment labour etc. for execution and maintenance of WORK 

till completion unless otherwise mentioned in the CONTRACT. 

 

56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT 

shall be the responsibility of the ENGINEER-IN-CHARGE. The written instruction 

regarding any particular job will normally be passed by the ENGINEER-IN-

CHARGE or his authorised representative. A work order book will be maintained by 

the CONTRACTOR for each sector in which the aforesaid written instructions will 

be entered. These will be signed by the CONTRACTOR or his authorised 

representative by way of acknowledgement within 12 hours.  

 

57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may 

entail working in the monsoon also. The CONTRACTOR must maintain a minimum 

labour force as may be required for the job and plan and execute the construction 

and erection according to the prescribed schedule. No extra rate will be considered 

for such work in monsoon.  

 

57.2  During monsoon and other period, it shall be the responsibility of the 

CONTRACTOR to keep the construction work site free from water at his own cost.  

 

58 Work on Sundays and Holidays: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will 

approach the ENGINEER-IN-CHARGE or his representative at least two days in 

advance and obtain permission in writing. The CONTRACTOR shall observe all 

labour laws and other statutory rules and regulations in force. In case of any 

violations of such laws, rules and regulations, consequence if any, including the cost 
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thereto shall be exclusively borne by the CONTRACTOR and the EMPLOYER 

shall have no liability whatsoever on this account.  

 

59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is 

permitted in cases of need and the EMPLOYER will not compensate the same. Shift 

working at 2 or 3 shifts per day will become necessary and the CONTRACTOR 

should take this aspect into consideration for formulating his rates for quotation. No 

extra claims will be entertained by the EMPLOYER no this account. For carrying 

out work beyond working hours the CONTRACTOR will approach the 

ENGINEER-IN-CHARGE or his authorized representative and obtain his prior 

written permission.  

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that 

the delayed completion of the WORK or any part thereof for any reason whatsoever 

will not affect their proper employment. The EMPLOYER will not entertain any 

claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE 

reports at regular intervals regarding the state and progress of WORK. The details 

and proforma of the report will mutually be agreed after the award of CONTRACT. 

The CONTRACTOR shall provide display boards showing progress and labour 

strengths at worksite, as directed by the ENGINEER-IN-CHARGE.  

 

60  Alterations in specifications, design and extra works:  

60.1  The WORK covered under this CONTRACT having to be executed by the 

CONTRACTOR on a lumpsum firm price/item rate quoted by him, the 

EMPLOYER will not accept any proposals for changes in VALUE OF CONTRACT 

or extension in time on account of any such changes which may arise to the 

CONTRACTOR's scope of WORK as a result of detailed Engineering and thereafter 

during the execution of WORK. The only exception to this will be a case where the 

EMPLOYER requests in writing to the CONTRACTOR to upgrade the 

SPECIFICATIONS or the size of any major pieces of equipments, plant or 

machinery beyond what is normally required to meet the scope of WORK as defined 

in the CONTRACT DOCUMENT.  

In such cases, a change order will be initialed by the CONTRACTOR at the 

appropriate time for the EMPLOYER's prior approval giving the full back-up data 

for their review and for final settlement of any impact on price within 30 (thirty) 

days thereafter.  

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the WORK and the CONTRACTOR shall be bound 

to carry out the such altered/ extra/ new items of WORK in accordance with any 

instructions which may be given to him in writing signed by the ENGINEER-IN- 

CHARGE, and such alterations, omissions, additions or substitutions shall not 

invalidate the CONTRACT and any altered, additional or substituted work which the 

CONTRACTOR may be directed to do in the manner above specified as part of the 

WORK shall be carried out by the CONTRACTOR on the same conditions in all 

respects on which he agreed to do the main WORK. The time of completion of 

WORK may be extended for the part of the particular job at the discretion of the 

ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of 
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the WORK, as he may consider as just and reasonable. The rates for such additional, 

altered or substituted WORK under this clause shall be worked out in accordance 

with the following provisions:-  

I. For Item Rate Contract  

a) If the rates for the additional, altered or substituted WORK are specified in the 

CONTRACT for the WORK, the CONTRACTOR is bound to carry on the 

additional, altered or substituted WORK at the same rates as are specified in the 

CONTRACT.  

b)  If the rates for the additional, altered or substituted WORK are not specifically 

provided in the CONTRACT for the WORK, the rates will be derived from the 

rates for similar class of WORK as are specified in the CONTRACT for the 

WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the 

rates can be reasonably so derived from the items in this CONTRACT will be 

final and binding on the CONTRACTOR.  

c)  If the rates for the altered, additional or substituted WORK cannot be 

determined in the manner specified in sub-clause(s) and (b) above, then the 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 

the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his 

intention to charge for such class of WORK, supported by analysis of the rate or 

rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or 

rates on the basis of the prevailing market rates, labour cost at schedule of 

labour rates plus 10% to cover contractor's supervision, overheads and profit 

and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-

CHARGE as to current market rates of materials and the quantum of labour 

involved per unit of measurement will be final and binding on the 

CONTRACTOR.  

d) Where the item of work will be executed through nominated specialist agency as 

approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such 

nominated agency supported by documentary evidence and as certified by 

ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover 

all contingencies, overhead, profits to arrive at the rates.  

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply 

for the following:- 

 

Where the value of additions of new items together with the value of alterations, 

additions/deletions or substitutions does not exceed by or is not less than 

plus/minus (+_)25% of the VALUE OF CONTRACT. The item rates in the 

Schedule of Rates shall hold good for all such variations between the above 

mentioned limits, irrespective of any increase/decrease of quantities in the 

individual items of Schedule of Rates.  

Where the value of addition of new items together with the value of alterations, 

additions/deletions or substitutions reduces more than 25% of the contract value 

but is within the following limits the tenderer shall be paid compensation for 

decrease in the value of work, as follows:  

 

S.No. Range of Variation  Percentage compensation for decrease in the value 

of work in the respective range. 

 

a) Beyond (+) 25%   No increase and/or  

upto& inclusive of   decrease shall be  
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(+) 50%    applicable for the  

Schedule of Rates  

(The rates quoted for this increase shall be valid).  

 

b) Beyond (-) 25% upto& For reduction beyond  

inclusive of (-) 50%   25%contractor shall be compensated by an  

amount equivalent to 10% of the reduction in 

value of the contract as awarded. For example if 

the actual contract value is 70% of awarded value 

then compensation shall be 10% of (75-70) i.e. 

0.5% of awarded contract value  

 

II. For Lumpsum Contracts 

 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 

the WORK, inform the ENGINEER-IN- CHARGE of the rates which it is his 

intention to charge for such class of WORK, supported by analysis of the rate or 

rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates 

on the basis of the prevailing market rates, labour cost at schedule of labour rates 

plus 10% to cover contractor's supervision, overheads and profit and pay the 

CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as 

to current market rates of materials and the quantum of labour involved per unit 

of measurement will be final and binding on the CONTRACTOR.  

 

61 Drawings to be supplied by the employer  

61.1  The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope 

of work involved. The CONTRACTOR will be deemed to have studied the 

DRAWINGS and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is 

to proceed, will be furnished from time to time during the progress of the work. The 

CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to 

him thoroughly and carefully and in conjunction with all other connected drawings 

and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, 

therein before actually carrying out the Work.  

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-

IN- CHARGE at any time during the CONTRACT. The drawings and other 

documents issued by the EMPLOYER shall be returned to the EMPLOYER on 

completion of the WORK.  

 

62 Drawings to be supplied by the contractor:  

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated 

in the special conditions of contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication 

has been specified, it shall be CONTRACTOR's responsibility to have these 

drawings prepared as per the directions of ENGINEER-IN-CHARGE and got 

approved before proceeding with manufacture/construction/fabrication as the case 

may be. Any change that may have become necessary in these drawings during the 

execution of the work shall have to be carried out by the CONTRACTOR to the 
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satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall 

bear the certification stamp as indicated below duly signed by both the 

CONTRACTOR and ENGINEER-IN-CHARGE.  

"Certified true for _________________________________  

(Name of Work)  

Agreement No._______________________________________  

Signed:_________________  

_________________  

(CONTRACTOR)  

(ENGINEER-IN-CHARGE)  

 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the 

ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall be 

modified by the CONTRACTOR, if any modifications and/or corrections are 

required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate 

such modifications and/or corrections and submit the final drawings for approval. 

Any delays arising out of failure by the CONTRACTOR to rectify the drawing in 

good time shall not alter the Contract Completion Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the 

CONTRACTOR in six copies and one transparent for record purposed to the 

EMPLOYER.  

 

63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four 

corners of the Works site and a level bench mark and the CONTRACTOR shall set 

out the Works and shall provide an efficient staff for the purpose and shall be solely 

responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all 

necessary precautions to prevent their removal or disturbance and shall be 

responsible for the consequence of such removal or disturbance should the same take 

place and for their efficient and timely reinstatement. The CONTRACTOR shall 

also be responsible for the maintenance of all existing survey marks, boundary 

marks, distance marks and center line marks, either existing or supplied and fixed by 

the CONTRACTOR. The work shall be set out to the satisfaction of the 

ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR 

by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 

CONTRACTOR of any of his responsibility. 

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and 

other materials for proper layout of the works in accordance with the schemes for 

bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal 

or face lines and cross lines shall be marked by means of small masonry pillars. 

Each pillar shall have distinct mark at the centre to enable theodolite to be set over 

it. No work shall be started until all these points are checked and approved by the 

ENGINEER-IN-CHARGE in writing but such approval shall not relieve the 

CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also 

provide all labour, material and other facilities, as necessary, for the proper checking 

of layout and inspection of the points during construction.  
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63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under 

construction should be protected and fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carried out. 

 

64 Responsibility for level and alignment:  

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the levels and correctness of every part of the WORK and 

shall rectify effectively any errors or imperfections therein; such rectifications shall 

be carried out by the CONTRACTOR, at his own cost, when instructions are issued 

to that effect by the ENGINEER- IN-CHARGE.  

 

65 Materials to be supplied by contractor: 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF 

CONTRACT the whole of the materials required for the construction including 

steels, cement and other building materials, tools, tackles, construction plant and 

equipment for the completion and maintenance of the WORK except the materials 

which will be issued by the EMPLOYER and shall make his own arrangement for 

procuring such materials and for the transport thereof. The EMPLOYER may give 

necessary recommendation to the respective authority if so desired by the 

CONTRACTOR but assumes no further responsibility of any nature. The 

EMPLOYER will insist on the procurement of materials which bear ISI stamp 

and/or which are supplied by reputed suppliers.  
65.2 The CONTRACTOR shall properly store all materials either issued to him or brought 

by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. 
as also from theft, pilferage, etc. for proper and speedy execution of his works. The 
CONTRACTOR shall maintain sufficient stocks of all materials required by him. 

65.3 No material shall be despatched from the CONTRACTOR'S stores before obtaining the 

approval in writing of the ENGINEER-IN-CHARGE. 

66 Stores supplied by the employer: 
66.1    If the SPECIFICATION of the WORK provides for the useof any material of special 

description to be supplied from the EMPLOYER'S stores or it is required that the 

CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-

CHARGE, such materials and stores, and price to be charged there for as hereinafter 

mentioned being so far as practicable for the convenience of the CONTRACTOR, but 

not so as in any way to control the meaning or effect of the CONTRACT, the 

CONTRACTOR shall be bound to purchase and shall be supplied such materials and 

stores as are from time to time required to be used by him for the purpose of the 

CONTRACT only. The sums due from the CONTRACTOR for the value of 

materials supplied by the EMPLOYER will be recovered from the running account 

bill on the basis of the actual consumption of materials in the works covered and for 

which the running account bill has been prepared. After the completion of the WORK, 

however, the CONTRACTOR has to account for the full quantity of materials 

supplied to him as per relevant clauses in this document. 

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the 
EMPLOYER will be debited to the CONTRACTOR'S account at the rates shown in 
the schedule of materials and if they are not entered in the schedule, they will be 
debited at cost price, which for the purpose of the CONTRACT shall include the cost 
of carriage and all other expenses whatsoever such as normal storage supervision 
charges which shall have been incurred in obtaining the same at the EMPLOYER'S 
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stores. All materials so supplied to the CONTRACTOR shall remain the absolute 
property of the EMPLOYER and shall not be removed on any account from the SITE 
of the WORK, and shall be at all times open for inspection to the ENGINEER-IN-
CHARGE. Any such materials remaining unused at the time of the completion or 
termination of the CONTRACT shall be returned to the EMPLOYER'S stores or at a 
place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at 
CONTRACTOR'S cost. 

67 Conditions for issue of materials: 
67.1 i) Materials   specified   as   to   be   issued    by   the EMPLOYER will be supplied to 

the CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of 

the CONTRACTOR to take delivery of the materials and arrange for its loading, 

transport and unloading at the SITE of WORK at his own cost. The materials shall be 

issued between the working hours and as per the rules of the EMPLOYER as framed 

from time to time. 
ii)  The CONTRACTOR shall bear all incidental charges for the storage and safe 

custody of materials at site after these have been issued to him. 
iii)  Materials specified as to be issued by the EMPLOYER shall be issued in standard 

sizes as obtained from the manufacturers. 
iv)  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for 

storing the materials safe against damage by rain, dampness, fire, theft etc. He shall 
also employ necessary watch and ward establishment for the purpose. 

v)  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 
time of taking delivery and satisfy himself that they are in good condition. After the 
materials have been delivered by the EMPLOYER, it shall be the responsibility of the 
CONTRACTOR to keep them in good condition and if the materials are damaged or 
lost, at any time, they shall be repaired and/or replaced by him at his own cost 
according to the instructions of the ENGINEER-IN-CHARGE. 

vi)  The EMPLOYER shall not be liable for delay in supply or non-supply of any 
materials which the EMPLOYER has undertaken to supply where such failure or delay 
is due to natural calamities, act of enemies, transport and procurement difficulties and 
any circumstances beyond the control of the EMPLOYER. In no case, the 
CONTRACTOR shall be entitled to claim any compensation or loss suffered by him 
on this account. 

vii) It shall be responsibility of the CONTRACTOR to arrange in time all materials 
required for the WORK other than those to be supplied by the EMPLOYER. If, 
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the WORK 
is likely to be delayed due to the CONTRACTOR'S inability to make arrangements for 
supply of materials which normally he has to arrange for, the ENGINEER-IN-
CHARGE shall have the right at his own discretion to issue such materials, if 
available with the EMPLOYER or procure the materials from the market or as 
elsewhere and the CONTRACTOR will be bound to take such materials at the rates 
decided by the ENGINEER-IN-CHARGE. This, however, does not in any way 
absolve the CONTRACTOR from responsibility of making arrangements for the 
supply of such materials in part or in full, should such a situation occur nor shall this 
constitute a reason for the delay in the execution of the WORK. 

viii) None of the materials supplied to the CONTRACTOR will be utilised by the 
CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

ix) The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to 
execute an Indemnity Bond in the prescribed form for safe custody and accounting of 
all materials issued by the EMPLOYER. 

x) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in 
advance a statement showing his requirement of the quantities of the materials to be 
supplied by the EMPLOYER and the time when the same will be required by him for 
the works, so as to enable the ENGINEER-IN-CHARGE to make necessary 
arrangements for procurement and supply of the material. 

xi) Account of the materials issued by the EMPLOYER shall be maintained by 
CONTRACTOR indicating the daily receipt, consumption and balance in hand. This 
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account shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE 
along with all connected papers viz. requisitions, issues, etc., and shall be always 
available for inspection in the CONTRACTOR'S office at SITE. 

xii) The CONTRACTOR should see that only the required quantities of materials are got 
issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for 
returning the surplus materials, if any, to the stores wherefrom they were issued or to 
the place as directed by the ENGINEER-IN-CHARGE. 

xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any 
purpose(s) than issued for. 

 
68 Material procured with assistance of employer/return of surplus: 

68.1    Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured 

with the assistance of the EMPLOYER either by issue from EMPLOYER'S stock or 

purchases made under order or permits or licences issued by Government, the 

CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use 

such materials economically and solely for the purpose of the CONTRACT and not 

dispose them off without the permission of the EMPLOYER and return, if required 

by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition 

of the materials. The price allowed to the CONTRACTOR, however, shall not 

exceed the amount charged to him excluding the storage charges, if any. The decision 

of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the 

event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the 

licences or permits and/or criminal breach of trust, be liable to compensate the 

EMPLOYER at double rate or any higher rate, in the event of those materials at that 

time having higher rate or not being available in the market, then any other rate to be 

determined by the ENGINEER-IN-CHARGE and his decision shall be final and 

conclusive. 

 
69   Materials obtained from dismantling: 

69.1   If the CONTRACTOR in the course of execution of  the WORK is called upon to 
dismantle any part for reasons other than those stipulated in Clauses 74 and 77 
hereunder, the materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER'S property and will be disposed off to the best 
advantage of the EMPLOYER. 

 

70 Articles of value found: 
70.1 All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under or 
upon the SITE, shall be the property of the EMPLOYER and the CONTRACTOR 
shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and 
shall from time to time deliver the same to such person or persons indicated by the 
EMPLOYER. 
 

71   Discrepancies between instructions: 
71.1 Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR'S 
staff and the ENGINEER-IN- CHARGE'S staff, the CONTRACTOR shall refer the 
matter immediately in writing to the ENGINEER-IN-CHARGE whose decision 
thereon shall be final and conclusive and no claim for losses alleged to have been 
caused by such discrepancies between instructions, doubts, or misunderstanding shall 
in any event be admissible. 
 

72 Action where no specification is issued: 
72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by 
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the EMPLOYER as mentioned in the Tender Documents such WORK shall be carried 
out in accordance with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same, the WORK should be carried out as per 
standard Engineering Practice subject to the approval of the ENGINEER-IN-
CHARGE. 
 

73   Inspection of works: 
73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the 

WORK at any time wherever in progress either on the SITE or at the 
CONTRACTOR'S premises/workshops wherever situated, premises/ workshops of 
any person, firm or corporation where WORK in connection with the CONTRACT 
may be in hand or where materials are being or are to be supplied, and the 
CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every 
facility and assistance to carry out such inspection. The CONTRACTOR shall, at all 
time during the usual working hours and at all other time at which reasonable notice 
of the intention of the ENGINEER-IN- CHARGE or his representative to visit the 
WORK shall have been given to the CONTRACTOR, either himself be present or 
receive orders and instructions, or have a responsible agent duly accredited in writing, 
present for the purpose. Orders given to the CONTRACTOR'S agent shall be 
considered to have the same force as if they had been given to the CONTRACTOR 
himself. The CONTRACTOR shall give not less than seven days notice in writing to 
the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach 
of inspection and measurement of any work in order that the same may be inspected 
and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR'S expense for carrying out such measurement or inspection. 

73.2 No material shall be despatched from the CONTRACTOR'S stores before obtaining the 
approval in writing of the Engineer-in-Charge. 

The CONTRACTOR is to provide at all time during the progress of the WORK and 
the maintenance period, proper means of access with ladders, gangways etc. and the 
necessary attendance to move and adopt as directed for inspection or measurements of 
the WORK by the ENGINEER- IN-CHARGE. 

73.3   TheCONTRACTORshallmakeavailabletotheENGINEER-IN- CHARGE free of 
cost all necessaryinstruments and assistance in checking or setting out of WORK and 
in the checking of any WORK made by the CONTRACTOR for the purpose of setting 
out and taking measurements of WORK 

74 Tests for quality of work:  

74.1   All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-

CHARGE and shall be subjected from time to time to such test at CONTRACTOR'S 

cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 

fabrication or on the site or at all or any such places. The CONTRACTOR shall 

provide assistance, instruments, labour and materials as are normally required for 

examining, measuring and testing any workmanship as may be selected and required 

by the ENGINEER-IN-CHARGE. 

74.2  All the tests that will be necessary in connection with the execution of the WORK as 

decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing 

laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER 

from time to time. In case of non- availability of testing facility with the EMPLOYER, 

the required test shall be carried out at the cost of CONTRACTOR at Government or 

any other testing laboratory as directed by ENGINEER-IN-CHARGE 
74.3  If any tests are required to be carried out in conjunction with the WORK or materials or 

workmanship not supplied by the CONTRACTOR, such tests shall be carried out by 
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the CONTRACTOR asper instructionsof ENGINEER-IN-CHARGE and cost of such 
tests shall be reimbursed by the EMPLOYER. 

 
75 Samples for approval: 

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, 

when requested or if required by the specifications, adequate samples of all materials 

and finished to be used in the WORK. Such samples shall be submitted before the 

WORK is commenced and in ample time to permit tests and examinations thereof. 

All materials furnished and finishes applied in actual WORK shall be fully equal to the 

approved samples. 
 
76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed 

with unsound, imperfect or unskilled workmanship, or with materials of any inferior 

description, or that any materials or articles provided by the CONTRACTOR for the 

execution of the WORK are unsound, or of a quality inferior to that contracted for, or 

otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 

demand in writing from the ENGINEER-IN-CHARGE or his authorised representative 

specifying the WORK, materials or articles complained of notwithstanding that the 

same may have been inadvertently passed, certified and paid for, forthwith rectify or 

remove and reconstruct the WORK so specified and provide other proper and suitable 

materials or articles at his own cost and in the event of failure to do so within the 

period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the 

CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One percent) 

of the estimated cost of the whole WORK, for every week limited to a maximum of 

10% (ten percent) of the value of the whole WORK, while his failure to do so shall 

continue and in the case of any such failure the ENGINEER-IN-CHARGE may on 

expiry of notice period rectify or remove and re-execute the WORK or remove and 

replaced with others, the materials or articles complained of to as the case may be at 

the risk and expense in all respects of the CONTRACTOR. The decision of the 

Engineering-in-charge as to any question arising under this clause shall be final and 

conclusive. 

 

77Suspension of works: 

77.1 i) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if 

ordered in writing by the ENGINEER-IN-CHARGE, or his representative, 

temporarily suspend the WORKS or any part thereof for such written order, proceed 

with the WORK therein ordered to be suspended until, he shall have received a 

written order to proceed therewith. The CONTRACTOR shall not be entitled to 

claim compensation for any loss or damage sustained by him by reason of temporary 

suspension of the WORKS aforesaid. An extension of time for completion, 

corresponding with the delay caused by any such suspension of the WORKS as 

aforesaid will be granted to the ONTRACTOR should he apply for the same 

provided that the suspension was not consequent to any default or failure on the part 

of the CONTRACTOR.  

 

ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-

CHARGE, for a period of more than two months, the CONTRACTOR shall have 

the option to terminate the CONTRACT.  
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78. Employer may do part of work:  
78.1  Upon failure of the CONTRACTOR to comply with any instructions given in 

accordance with the provisions of this CONTRACT the EMPLOYER has the 
alternative right, instead of assuming charge of entire WORK, to place additional 
labour force, tools, equipments and materials on such parts of the WORK, as the 
EMPLOYER may designate or also engage another CONTRACTOR to carry out the 
WORK. In such cases, the EMPLOYER shall deduct from the amount which 
otherwise might become due to the CONTRACTOR, the cost of such work and 
material with ten percent (10%) added to cover all departmental charges and should 
the total amount thereof exceed the amount due to the CONTRACTOR, the 
CONTRACTOR shall pay the difference to the EMPLOYER. 

 
79   Possession prior to completion: 

79.1  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 
completed or partially completed WORK or part of the WORK. Such possession or 
use shall not be deemed to be an acceptance of any work completed in accordance with 
the CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- 
CHARGE delays the progress of WORK, equitable adjustment in the time of 
completion will be made and the CONTRACT agreement shall be deemed to be 
modified accordingly 

 
80 Defects Liability Period (Twelve months period of liability from the date of 
issue of completion certificate): 

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months 

from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE 

which is indicated in the Completion Certificate. Any damage or defect that may arise 

or lie undiscovered at the time of issue of Completion Certificate, connected in any 

way with the equipment or materials supplied by him or in the workmanship, shall be 

rectified or replaced by the CONTRACTOR at his own expense as deemed necessary 

by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may 

carry out such works by other work and deduct actual cost incurred towards labour, 

supervision and materials consumables or otherwise plus 100% towards overheads (of 

which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums that 

may then be or at any time thereafter, become due to the CONTRACTOR or from his 

Contract Performance Security, or the proceeds of sale thereof or a sufficient part on 

thereof. 

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or 
proportions would be beneficial or necessary to fulfil the guarantees called for, he shall 
bring this to the notice of the ENGINEER- IN-CHARGE in writing. 

If during the period of liability any portion of the WORK/equipment, is found 
defective and is rectified/ replaced, the period of liability for such equipment/ portion 
of WORK shall be operative from the date such rectification/ replacement are carried 
out and Contract Performance Guarantee shall be furnished separately for the 
extended period of liability for that portion of WORK/ equipment only. 
Notwithstanding the above provisions the supplier's, guarantees/warantees for the 
replaced equipment shall also be passed on to the EMPLOYER. 

80.3     LIMITATION OF LIABILITY 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of 
Agreement / Contract Value. However, neither party shall be liable to the other party 
for any indirect and consequential damages, loss of profits or loss of production. 
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81 Care of works 
From the commencement to completion of the WORK, the CONTRACTOR shall take 

full responsibility for the care for all works including all temporary works and in case 

any damages, loss or injury shall happen to the WORK or to any part thereof or to 

any temporary works from any cause whatsoever, shall at his own cost repair and make 

good the same so that at completion the WORK shall be in good order and in 

conformity in every respects with the requirement of the CONTRACT and the 

ENGINEER-IN- CHARGE'S instructions. 

 

81.1 DEFECTS PRIOR TO TAKING OVER: 
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 

a) Decide that any works done or materials used by the CONTRACTOR or by 
any SUB-CONTRACTOR is defective or not in accordance with the 
CONTRACT, or that the works or any portion thereof are defective, or do not 
fulfill the requirements of CONTRACT (all such matters being hereinafter, 
called 'Defects' in this clause), and 

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in 
writing of the said decision, specifying particulars of the defects alleged to exist 
or to have occurred, then the CONTRACTOR shall at his own expenses and 
with all speed make good the defects so specified. 

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the 
cost of the CONTRACTOR, such steps as may in all circumstances, be 
reasonable to make good such defects. The expenditure so incurred by the 
EMPLOYER will be recovered from the amount due to the CONTRACTOR.
 The decision of       the ENGINEER-IN-CHARGE with regard to the 
amount to be recovered from the CONTRACTOR will be final and binding on 
the CONTRACTOR. As soon as the WORK has been completed in 
accordance with the CONTRACT (except in minor respects that do not affect 
their use for the purpose 

DEFECTS AFTER TAKING OVER: 
In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he 

shall make good, with all possible speed, any defect arising from the defective 

materials supplied by the CONTRACTOR or workmanship or any act or omission of 

the CONTRACT or that may have been noticed or developed, after the works or groups 

of the works has been taken over, the period allowed for carrying out such WORK will 

be normally one month. If any defect be not remedied within a reasonable time, the 

EMPLOYER may proceed to do the WORK at CONTRACTOR'S risk and expense and 

deduct from the final bill such amount as may be decided by the EMPLOYER. 

If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within one 
month after the date fixed by the CONTRACT for the completion of the WORK, the 
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of 
which a completion certificate has not been issued, provided that the WORK or the 
portion thereof so used as aforesaid shall be afforded reasonable opportunity for 
completing these works for the issue of Completion Certificate. 

 

82 Guarantee/transfer of guarantee 

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction 

soil treatment against termite or any other specialized works etc. the 

CONTRACTOR shall invariably engage SUB-CONTRACTORS who are specialists 

in the field and firms of repute and such a SUB-CONTRACTOR shall furnish 
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guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. 

In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to 

the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER 

directly.  

 
83   Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel 
selected and sent by the EMPLOYER at the works of the CONTRACTOR without 
any cost to the EMPLOYER. The period and the nature of training for the individual 
personnel shall be agreed upon mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given special training at the 
shops, where the equipment will be manufactured and/ or in their collaborator's 
works and where possible, in any other plant where equipment manufactured by the 
CONTRACTOR or his collaborators is under installation or test to enable those 
personnel to become familiar with the equipment being furnished by the 
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said 
engineering personnel. 

 
84   Replacement of defective parts and materials: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing 

to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of 

the plant unsound or imperfect or has furnished plant inferior to the quality specified, 

the CONTRACTOR on receiving details of such defects or deficiencies shall at his 

own expenses within 7 (seven) days of his receiving the notice, or otherwise within 

such time as may be reasonably necessary for making it good, proceed to alter, re-

construct or remove such work and furnish fresh equipment‟s upto the standards of the 

specifications. In case the CONTRACTOR fails to do so, EMPLOYER may on giving 

the CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so, 

proceed to remove the portion of the WORK so complained of and at the cost of 

CONTRACTOR'S, perform all such works or furnish all such equipments provided 

that nothing in the clause shall be deemed to deprive the EMPLOYER of or affect 

any rights under the CONTRACT, the EMPLOYER may otherwise have in respect 

of such defects and deficiencies. 

84.2  The CONTRACTOR'S full and extreme liability under this clause shall be satisfied by 
the payments to the EMPLOYER of the extra cost, of such replacements procured 
including erection/installation as provided for in the CONTRACT; such extra cost 
being the ascertained difference between the price paid by the EMPLOYER for such 
replacements and the CONTRACT price portion for such defective plants and 
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of 
such defective plant. Should the EMPLOYER not so replace the defective plant the 
CONTRACTOR'S extreme liability under this clause shall be limited to the 
repayment of all such sums paid by the EMPLOYER under the CONTRACT for such 
defective plant. 

 

85   Indemnity  
85.1  If any action is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or 
neglect on the part of the CONTRACTOR to perform any acts, matters, covenants or 
things under the CONTRACT, or damage or injury caused by the alleged omission or 
negligence on the part of the CONTRACTOR, his agents, representatives   or  his   
SUB-   CONTRACTOR'S,   or   in connection with any claim based on lawful 
demands of SUB-CONTRACTOR's workmen suppliers or employees, the 
CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or 
their representatives harmless from all losses, damages, expenses or decrees arising 
out of such action. 
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86   Construction aids, equipments, tools & tackles:- 

86.1 CONTRACTOR shall be solely responsible for making available for executing the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, 

Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances, 

including imports of such equipment etc. as required. In case of import of the same 

the rates applicable for levying of Custom Duty on such Equipment, Tools, & 

Tackles and the duty drawback applicable thereon shall be ascertained by the 

CONTRACTOR from the concerned authorities of Government of India. It shall be 

clearly understood that EMPLOYER shall not in any way be responsible for 

arranging to obtain Custom Clearance and/or payment of any duties and/or duty 

draw backs etc. for such equipments so imported by the CONTRACTOR and the 

CONTRACTOR shall be fully responsible for all taxes, duties and documentation 

with regard to the same. Tenderer in his own interest may contact, for any 

clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. 

All clarifications so obtained and interpretations thereof shall be solely the 

responsibility of the CONTRACTOR. 

 

SECTION-VI CERTIFICATES AND PAYMENTS  

 

87 Schedule of rates and payments  
87.1 i) CONTRACTOR'S REMUNERATION:  

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the 

WORK to be done and for the performance of all the obligations undertaken by the 

CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the 

application of the respective Schedule of Rates (the inclusive nature of which is 

more particularly defined by way of application but not of limitation, with the 

succeeding sub-clause of this clause) and payment to be made accordingly for the 

WORK actually executed and approved by the ENGINEER-IN-CHARGE. The sum 

so ascertained shall (excepting only as and to the extent expressly provided herein) 

constitute the sole and inclusive remuneration of the CONTRACTOR under the 

CONTRACT and no further or other payment whatsoever shall be or become due or 

payable to the CONTRACTOR under the CONTRACT 

 

ii)  SCHEDULE OF RATES TO BE INCLUSIVE:  

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of 

FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates 

shall be deemed to include and cover all costs, expenses and liabilities of every 

description and all risks of every kind to be taken in executing, completing and 

handing over the WORK to the EMPLOYER by the CONTRACTOR. The 

CONTRACTOR shall be deemed to have known the nature, scope, magnitude and 

the extent of the WORK and materials required though the CONTRACT 

DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such 

provision in the Schedule of Rates as he may consider necessary to cover the cost of 

such items of WORK and materials as may be reasonable and necessary to complete 

the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK 

which are necessary and reasonable for COMPLETION OF WORK shall be final 

and binding on the CONTRACTOR, although the same may not be shown on or 

described specifically in CONTRACT DOCUMENTS.  
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Generality of this present provision shall not be deemed to cut down or limit in any 

way because in certain cases it may and in other cases it may not be expressly stated 

that the CONTRACTOR shall do or perform a work or supply articles or perform 

services at his own cost or without addition of payment or without extra charge or 

words to the same effect or that it may be stated or not stated that the same are 

included in and covered by the Schedule of Rates.  

 

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, 

MATERIALS, LABOUR ETC.:  

Without in any way limiting the provisions of the preceding sub-clause the Schedule 

of Rates shall be deemed to include and cover the cost of all construction equipment, 

temporary WORK (except as provided for herein), pumps, materials, labour, 

insurance, fuel, consumables, stores and appliances to be supplied by the 

CONTRACTOR and all other matters in connection with each item in the Schedule 

of Rates and the execution of the WORK or any portion thereof finished, complete 

in every respect and maintained as shown or described in the CONTRACT 

DOCUMENTS or as may be ordered in writing during the continuance of the 

CONTRACT.  

 

iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:  

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include 

and cover the cost of all royalties and fees for the articles and processes, protected 

by letters, patent or otherwise incorporated in or used in connection with the 

WORK, also all royalties, rents and other payments in connection with obtaining 

materials of whatsoever kind for the WORK and shall include an indemnity to the 

EMPLOYER which the CONTRACTOR hereby gives against all actions, 

proceedings, claims, damages, costs and expenses arising from the incorporation in 

or use on the WORK of any such articles, processes or materials, octroi or other 

municipal or local Board Charges, if levied on materials, equipment or machineries 

to be brought to site for use on WORK shall be borne by the CONTRACTOR.  

 

v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES:  

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax 

on works Contract quay or any port dues, transport charges, stamp duties or Central 

or State Government or local Body or Municipal Taxes or duties, taxes or charges 

(from or of any other body), whatsoever, will be granted or obtained, all of which 

expenses shall be deemed to be included in and covered by the Schedule or Rates. 

The CONTRACTOR shall also obtain and pay for all permits or other privileges 

necessary to complete the WORK.  

 

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:  

The Schedule of Rates shall be deemed to include and cover the risk of all 

possibilities of delay and interference with the CONTRACTOR's conduct of WORK 

which occur from any causes including orders of the EMPLOYER in the exercise of 

his power and on account of extension of time granted due to various reasons and for 

all other possible or probable causes of delay.  

 

vii) SCHEDULE OF RATES CANNOT BE ALTERED:  

For WORK under unit rate basis, no alteration will be allowed in the Schedule of 

Rates by reason of works or any part of them being modified, altered, extended, 
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diminished or committed. The Schedule of Rates are fully inclusive of rates which 

have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and 

cannot be altered.  

For lumpsum CONTRACTS, the payment will be made according to the WORK 

actually carried out, for which purpose an item wise, or work wise Schedule of Rates 

shall be furnished, suitable for evaluating the value of WORK done and preparing 

running account bill.  

Payment for any additional work which is not covered in the Schedule of Rates, 

shall only be released on issuance of change order.  

 

88 Procedure for measurement and billing of work in progress:  
88.1  BILLING PROCEDURE:  

Following procedures shall be adopted for billing of works executed by the 

CONTRACTOR.  

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets 

supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for 

scrutiny and passing.  

88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded 

on the sheets and shall certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 

checks in accordance with the terms and conditions of the CONTRACTS, within 7 

days of submission of the bills, complete in all respects and send the same to the 

Employer to effect payment to the CONTRACTOR.  

88.1.4 BGL shall make all endeavor to make payments of undisputed amount of the bills 

submitted based on the joint measurements within 15 (Fifteen) days from the date of 

certification by the Engineer-in-Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 

EMPLOYER/CONSULTANT shall be fully responsible for checking the 

measurements quantitatively and qualitatively as recorded in the Measurement 

Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only 

volume of work executed since the last measured bill along with summary of final 

measurements will be considered for the final bill. However, a detailed check shall 

be made as to missing measurements and in case there are any missing items or 

measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM: BHAGYANAGAR GAS LIMITED has 

introduced Computerized Billing System whereby when the Bills are submitted in 

BGL by a Contractor, a receipt number is generated. The Contractor can know the 

status of the Bill through BGL‟s website.  

88.2  SECURED ADVANCE ON MATERIAL:  

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on 

security of materials brought to site for execution of contracted items(s) shall be paid 

to the Contractor whatsoever.  

88.3  DISPUTE IN MODE OF MEASUREMENT:  

In case of any dispute as to the mode of measurement not covered by the 

CONTRACT to be adopted for any item of WORK, mode of measurement as per 

latest Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS:  
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In calculating the amount of each item due to the CONTRACTOR in every 

certificate prepared for payment, sum of less than 50 paise shall be omitted and the 

total amount on each certificate shall be rounded off to the nearest rupees, i.e., sum 

of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee 

shall be reckoned as one rupee.  

 

89  Lumpsum in tender:  
89.1 The payment against any Lumpsum item shall be made only on completion of that 

item as per the provision of the CONTRACT after certification by ENGINEER-IN-

CHARGE.  

 

90 Running account payments to be regarded as advance:  
90.1 All running account payments shall be regarded as payment by way of advance against 

the final payment only and not as payments for WORK actually done and completed 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work 

to be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the CONTRACT, or any part thereof, in this 

respect, or of the accurring of any claim by the CONTRACTOR, nor shall it 

conclude, determine or affect in any way the powers of the EMPLOYER under these 

conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or affect the CONTRACT. The final bill shall be 

submitted by the CONTRACTOR within one month of the date of physical 

completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of 

the measurement and of total amount payable for the WORK accordingly shall be 

final and binding on all parties  

 

91 Notice of claims for additional payments:  

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for 

any extra/additional WORKS or MATERIAL change in original SPECIFICATIONS 

carried out by him in respect of WORK he shall forthwith give notice in writing to 

the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be 

given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such 

claims and such notice shall contain full particulars of the nature of such claim with 

full details of amount claimed. Irrespective of any provision in the CONTRACT to 

the contrary, the CONTRACTOR must intimate his intention to lodge claim on the 

EMPLOYER within 10 (ten) days of the commencement of happening of the event 

and quantify the claim within 30 (thirty) days, failing which the CONTRACTOR 

will lose his right to claim any compensation/reimbursement/damages etc. or refer 

the matter to arbitration. Failure on the part of CONTRACTOR to put forward any 

claim without the necessary particulars as above within the time above specified 

shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such 

claim and no delay in dealing therewith shall be waiver by EMPLOYER of any of 

these rights in respect thereof.  

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonable period of 

time and cause to discharge these in a manner considered appropriate after due 

deliberations thereon. However, CONTRACTOR shall be obliged to carry on with 

the WORK during the period in which his claims are under consideration by the 

EMPLOYER, irrespective of the outcome of such claims, where additional 

payments for WORKS considered extra are justifiable in accordance with the 

CONTRACT provisions, EMPLOYER shall arrange to release the same in the same 
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manner as for normal WORK payments. Such of the extra works so admitted by 

EMPLOYER shall be governed by all the terms, conditions, stipulations and 

specifications as are applicable for the CONTRACT. The rates for extra works shall 

generally be the unit rates provided for in the CONTRACT. In the event unit rates 

for extra works so executed are not available as per CONTRACT, payments may 

either be released on day work basis for which daily/hourly rates for workmen and 

hourly rates for equipment rental shall apply, or on the unit rate for WORK executed 

shall be derived by interpolation/ extrapolation of unit rates already existing in the 

CONTRACT. In all the matters pertaining to applicability of rate and admittance of 

otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-

IN-CHARGE shall be final and binding.  

 

92 Payment of contractor's bill:  
92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the 

whole of the work shall have been completed and a certificate of completion given. 

But in case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR 

on submitting the bill thereof be entitled to receive a monthly payment proportionate 

to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose 

certificate of such approval and passing of the sum so payable shall be final and 

conclusive against the CONTRACTOR. This payment will be made after making 

necessary corrections/deductions as stipulated elsewhere in the CONTRACT 

DOCUMENT for materials, Contract Performance Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 

Payee cheque forwarding the same to registered office or the notified office of the 

CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is 

mislaid or misappropriated by unauthorized person/persons. In all cases, the 

CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp 

payment shall be made in Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of 

the submission of bill on joint measurements, after completion of all the obligations 

under the CONTRACT.  

 

93,Receipt for payment:  
93.1  Receipt for payment made on account of work when executed by a firm, must be 

signed by a person holding due power of attorney in this respect on behalf of the 

CONTRACTOR, except when the CONTRACTOR's are described in their tender as 

a limited company in which case the receipts must be signed in the name of the 

company by one of its principal officers or by some other person having authority to 

give effectual receipt for the company.  

 

94 Completion certificate:  
94.1  APPLICATION FOR COMPLETION CERTIFICATE:  

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be 

eligible to apply for COMPLETION CERTIFICATE.  

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 

COMPLETION CERTIFICATE within one month after receiving any application 

therefore from the CONTRACTOR after verifying from the completion documents 

and satisfying himself that the WORK has been completed in accordance with and 

as set out in the construction and erection drawings, and the CONTRACT 

DOCUMENTS.  



 

 

 

 

TENDER FOR HIRING OF VEHICLE FOR 

PROJECTS DEPARTMENT,  KAKINADA  

 

BID DOCUMENT No. BGL/ 365 / 2017 - 18 

VOL I OF II  

 

Signature & Seal of the Bidder Page 85 of 118 

 

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is 

eligible to present the final bill for the WORK executed by him under the terms of 

CONTRACT.  

94.2  COMPLETION CERTIFICATE:  

Within one month of the completion of the WORK in all respects, the 

CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-

CHARGE of such completion, but no certificate shall be given nor shall the WORK 

be deemed to have been executed until all scaffolding, surplus materials and rubbish 

is cleared off the SITE completely nor until the WORK shall have been measured by 

the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. 

The WORKS will not be considered as complete and taken over by the 

EMPLOYER, until all the temporary works, labour and staff colonies are cleared to 

the satisfaction of the ENGINEER-IN-CHARGE.  

If the CONTRACTOR fails to comply with the requirements of this clause on or 

before the date fixed for the completion of the WORK, the ENGINEER-IN-

CHARGE may at the expense of the CONTRACTOR remove such scaffolding, 

surplus materials and rubbish and dispose off the same as he thinks fit and clean off 

such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all 

expenses so incurred and shall have no claim in respect of any such scaffolding or 

surplus materials as aforesaid except for any sum actually realized by the sale 

thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS:  

For the purpose of Clause 94.0 the following documents will be deemed to form the 

completion documents:  

i)  The technical documents according to which the WORK was carried out.  

ii)  Six (6) sets of construction drawings showing therein the modification and 

correction made during the course of execution and signed by the ENGINEER-

IN-CHARGE.  

iii) COMPLETION CERTIFICATE for `embedded' and covered' up work.  

iV)  Certificates of final levels as set out for various works. 

 V) Certificates of tests performed for various WORKS.  

vi)  Material appropriation, Statement for the materials issued by the EMPLOYER 

for the WORK and list of surplus materials returned to the EMPLOYER's store 

duly supported by necessary documents  

 

95Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 

being satisfied that the WORKS have been duly maintained by the CONTRACTOR 

during monsoon or such period as hereinbefore provided in Clause 80 & 81 and that 

the CONTRACTOR has in all respect duly made-up any subsidence and performed 

all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall 

(without prejudice to the rights of the EMPLOYER to retain the provisions of 

relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL 

CERTIFICATE to that effect and the CONTRACTOR shall not be considered to 

have fulfilled the whole of his obligations under CONTRACT until FINAL 

CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE 

notwithstanding any previous entry upon the WORK and taking possession, working 

or using of the same or any part thereof by the EMPLOYER. 
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96 Certificate and payments on evidence of completion: 

Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or 

on general account shall be taken to be an admission by the EMPLOYER of the due 

performance of the CONTRACT or any part thereof or of occupancy or validity of any claim 

by the CONTRACTOR. 

 

97 Deductions from the contract price:  

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, 

which under the provisions of the CONTRACT, the CONTRACTOR is liable/will 

be liable, will be claimed by the EMPLOYER. All such claims shall be billed by the 

EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 

claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of 

the corresponding bills and if not paid by the CONTRACTOR within the said 

period, the EMPLOYER may, then, deduct the amount from any moneys due i.e., 

Contract Performance Security or becoming due to the CONTRACTOR under the 

CONTRACT or may be recovered by actions of law or otherwise, if the 

CONTRACTOR fails to satisfy the EMPLOYER of such claims.  

 

SECTION-VII TAXES AND INSURANCE  

 

98 Taxes, Duties, Octroietc:  

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability 

for the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now 

or hereafter imposed, increased, modified, all the sales taxes, duties, octrois etc. now 

in force and hereafter increased, imposed or modified, from time to time in respect 

of WORKS and materials and all contributions and taxes for unemployment 

compensation, insurance and old age pensions or annuities now or hereafter imposed 

by any Central or State Government authorities which are imposed with respect to or 

covered by the wages, salaries, or other compensations paid to the persons employed 

by the CONTRACTOR and the CONTRACTOR shall be responsible for the 

compliance of all SUB-CONTRACTORS, with all applicable Central, State, 

Municipal and local law and regulation and requirement of any Central, State or 

local Government agency or authority. CONTRACTOR further agrees to defend, 

indemnify and hold EMPLOYER harmless from any liability or penalty which may 

be imposed by the Central, State or Local authorities by reason or any violation by 

CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that 

may be brought against the EMPLOYER arising under, growing out of, or by reason 

of the work provided for by this CONTRACT, by third parties, or by Central or 

State Government authority or any administrative sub-division thereof.  

Tax deductions will be made as per the rules and regulations in force in accordance 

with acts prevailing from time to time. 

 

99 Sales tax/Turnover tax:  

99.1  Tenderer should quote all inclusive prices including the liability of Sales 

Tax/Turnover Tax whether on the works contract as a whole or in respect of bought 

out components used by the CONTRACTOR in execution of the CONTRACT. 

EMPLOYER shall not be responsible for any such liability of the CONTRACTOR 

in respect of this CONTRACT. 
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100 Statutory variations  
100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on 

finished product. Any statutory variations in Excise Duty and sales tax on finished 

product during the contractual completion period, shall be to the Employer's account 

for which the Contractor will furnish documentary evidence(s) in support of their 

claims to BGL. However, any increase in the rate of these taxes and duties (E.D. and 

S.T.) beyond the contractual completion period shall be to Contractor's account and 

any decrease shall be passed on to BGL.  

 

101 Insurance:  
101.1 GENERAL  

CONTRACTOR shall at his own expense arrange secure and maintain insurance with 

reputable insurance companies to the satisfaction of the EMPLOYER as follows:  

 

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 

necessary and to its full value for all such amounts to protect the WORKS in progress 

from time to time and the interest of EMPLOYER against all risks as detailed herein. 

The form and the limit of such insurance, as defined here in together with the under 

works thereof in each case should be as acceptable to the EMPLOYER. However, 

irrespective of work acceptance the responsibility to maintain adequate insurance 

coverage at all times during the period of CONTRACT shall be that of 

CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of 

any of his responsibilities and obligations under CONTRACT.  

 

Any loss or damage to the equipment, during ocean transportation, port/custom 

clearance, inland and port handling, inland transportation, storage, erection and 

commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 

account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all 

claims and make good for the damage or loss by way of repairs and/or replacement of 

the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER 

with a copy of all insurance policies and documents taken out by him in pursuance of 

the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 

immediately upon the CONTRACTOR having taken such insurance coverage. 

CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance 

regarding the expiry cancellation and/or changes in any of such documents and ensure 

revalidation/renewal etc., as may be necessary well in time.  

 

Statutory clearances, if any, in respect of foreign supply required for the purpose of 

replacement of equipment lost in transit and/or during erection, shall be made available 

by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining 

requisite licences, port clearances and other formalities relating to such import. The 

risks that are to be covered under the insurance shall include, but not be limited to the 

loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 

conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. 

The scope of such insurance shall cover the entire value of supplies of equipments, 

plants and materials to be imported from time to time. 

 

All costs on account of insurance liabilities covered under CONTRACT will be to 

CONTRACTOR's account and will be included in VALUE OF CONTRACT. 

However, the EMPLOYER may from time to time, during the currency of the 
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CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk 

and in such a case, the parties to the CONTRACT will agree for a mutual settlement, 

for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 

 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance 

Companies, including marine Insurance during ocean transportation.  

 

i)  EMPLOYEES STATE INSURANCE ACT: 

The CONTRACTOR agrees to and does hereby accept full and exclusive liability 

for the compliance with all obligations imposed by the Employee State Insurance 

Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold 

EMPLOYER harmless for any liability or penalty which may be imposed by the 

Central, State or Local authority by reason of any asserted violation by 

CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 

1948, and also from all claims, suits orproceeding that may be brought against the 

EMPLOYER arising under, growing out of or by reasons of the work provided for 

by this CONTRACTOR, by third parties or by Central or State Government 

authority or any political sub- division thereof.  

 

The CONTRACTOR agrees to fill in with the Employee's State Insurance 

Corporation, the Declaration Forms, and all forms which may be required in respect 

of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed 

in the WORK provided for or those covered by ESI from time to time under the 

Agreement. The CONTRACTOR shall deduct and secure the agreement of the SUB- 

CONTRACTOR to deduct the employee's contribution as per the first schedule of 

the Employee's State Insurance Act from wages and affix the Employees 

Contribution Card at wages payment intervals. The CONTRACTOR shall remit and 

secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, 

Employee's State Insurance Corporation Account, the Employee's contribution as 

required by the Act. The CONTRACTOR agrees to maintain all cards and Records 

as required under the Act in respect of employees and payments and the 

CONTRACTOR shall secure the agreement of the SUB- CONTRACTOR to 

maintain such records. Any expenses incurred for the contributions, making 

contributions or maintaining records shall be to the CONTRACTOR's or SUB-

CONTRACTOR's account.  

 

TheEMPLOYER shall retain such sum as may be necessary from the total VALUE 

OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all 

contributions as required by the Employees State Insurance Act, 1948, have been 

paid. This will be pending on the CONTRACTOR when the ESI Act is extended to 

the place of work.  

ii)  WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:  

Insurance shall be effected for all the CONTRACTOR's employees engaged in the 

performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR 

shall require the SUB-CONTRACTOR to provide workman's Compensation and 

employer's liability insurance for the later's employees if such employees are not 

covered under the CONTRACTOR's Insurance.  

iii)  ACCIDENT OR INJURY TO WORKMEN:  

The EMPLOYER shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury 
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to any workman or other person in the Employment of the CONTRACTOR or any 

SUB-CONTRACTOR save and except an accident or injury resulting from any act 

or default of the EMPLOYER, his agents or servants and the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such damages and 

compensation (save and except and aforesaid) and against all claims, demands, 

proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto.  

 

iv)  TRANSIT INSURANCE  

In respect of all items to be transported by the CONTRACTOR to the SITE of 

WORK, the cost of transit insurance should be borne by the CONTRACTOR and 

the quoted price shall be inclusive of this cost.  

v)  COMPREHENSIVE AUTOMOBILE INSURANCE  

This insurance shall be in such a form as to protect the Contractor against all claims 

for injuries, disability, disease and death to members of public including 

EMPLOYER‟s men and damage to the property of others arising from the use of 

motor vehicles during on or off the `site‟ operations, irrespective of the 

Employership of such vehicles.  

vi)  COMPREHENSIVE GENERAL LIABILITY INSURANCE  

 

a)  This insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of member of public or damage to 

property of others due to any act or omission on the part of the Contractor, his 

agents, his employees, his representatives and Sub-Contractor‟s or from riots, 

strikes and civil commotion.  

b)  Contractor shall take suitable Group Personal Accident Insurance Cover for 

taking care of injury, damage or any other risks in respect of his Engineers and 

other Supervisory staff who are not covered under Employees State Insurance 

Act.  

 

c)  The policy shall cover third party liability. The third party (liability shall cover 

the loss/ disablement of human life (person not belonging to the Contractor) 

and also cover the risk of damage to others materials/ equipment/ properties 

during construction, erection and commissioning at site. The value of third 

party liability for compensation for loss of human life or partial/full 

disablement shall be of required statutory value but not less than Rs. 2 lakhs 

per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial 

disablement and shall nevertheless cover such compensation as may be 

awarded by Court by Law in India and cover for damage to others equipment/ 

property as approved by the Purchaser. However, third party risk shall be 

maximum to Rs. 10(ten) lakhs to death.  

 

d)  The Contractor shall also arrange suitable insurance to cover damage, loss, 

accidents, risks etc., in respect of all his plant, equipments and machinery, 

erection tools & tackles and all other temporary attachments brought by him at 

site to execute the work.  
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e)  The Contractor shall take out insurance policy in the joint name of 

EMPLOYER and Contractor from one or more nationalised insurance 

company from any branch office at Project site.  

 

f)  Any such insurance requirements as are hereby established as the minimum 

policies and coverages which Contractor must secure and keep in force must 

be complied with, Contrator shall at all times be free to obtain additional or 

increased coverages at Contractor‟s sole expenses.  

 

vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR 

REGULATIONS OR BY EMPLOYER:  

CONTRACTOR shall also carry and maintain any and all other insurance(s) 

which he may be required under any law or regulation from time to time 

without any extra cost to EMPLOYER. He shall also carry and maintain any 

other insurance which may be required by the EMPLOYER.  

 

102Damage to Property or to any Person or any Third Party 

102.1 i)  CONTRACTOR shall be responsible for making good to the satisfaction of the 

EMPLOYER any loss or any damage to structures and properties belonging to 

the EMPLOYER or being executed or procured or being procured by the 

EMPLOYER or of other agencies within in the premises of all the work of the 

EMPLOYER, if such loss or damage is due to fault and/or the negligence or 

willful acts or omission of the CONTRACTOR, his employees, agents, 

representatives or SUB-CONTRACTORs.  

 

iii) The CONTRACTOR shall take sufficient care in moving his plants, 

equipments and materials from one place to another so that they do not cause 

any damage to any person or to the property of the EMPLOYER or any third 

party including overhead and underground cables and in the event of any 

damage resulting to the property of the EMPLOYER or of a third party during 

the movement of the aforesaid plant, equipment or materials the cost of such 

damages including eventual loss of production, operation or services in any 

plant or establishment as estimated by the EMPLOYER or ascertained or 

demanded by the third party shall be borne by the CONTRACTOR. Third 

party liability risk shall be Rupees One lakh for single accident and limited to 

Rupees Ten lakhs.  

 

iii)  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of 

all claims for damages to property other than EMPLOYER's property arising 

under or by reason of this agreement, if such claims result from the fault 

and/or negligence or willful acts or omission of the CONTRACTOR, his 

employees, agents, representative of SUB-CONTRACTOR. 

 

SECTION-VIII LABOUR LAWS  

103 Labour laws:  

103.1 i)  No labour below the age of 18 (eighteen) years shall be employed on the 

WORK.  

ii) The CONTRACTOR shall not pay less than what is provided under law to 

labourers engaged by him on the WORK.  
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iii) The CONTRACTOR shall at his expense comply with all labour laws and keep 

the EMPLOYER indemnified in respect thereof.  

iv) The CONTRACTOR shall pay equal wages for men and women in accordance 

with applicable labour laws.  

v) If the CONTRACTOR is covered under the Contract labour (Regulation and 

Abolition) Act, he shall obtain a licence from licensing authority (i.e. office of 

the labour commissioner) by payment of necessary prescribed fee and the 

deposit, if any, before starting the WORK under the CONTRACT. Such 

fee/deposit shall be borne by the CONTRACTOR.  

vi) The CONTRACTOR shall employ labour in sufficient numbers either directly 

or through SUB- CONTRACTOR's to maintain the required rate of progress 

and of quality to ensure workmanship of the degree specified in the 

CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.  

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the 

distribution return of the number and description, by trades of the work people 

employed on the works. The CONTRACTOR shall also submit on the 4th and 

19th of every month to the ENGINEER-IN-CHARGE a true statement showing 

in respect of the second half of the preceding month and the first half of the 

current month (1) the accidents that occurred during the said fortnight showing 

the circumstances under which they happened and the extent of damage and 

injury caused by them and (2) the number of female workers who have been 

allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on 

Rules made thereunder and the amount paid to them.  

viii) The CONTRACTOR shall comply with the provisions of the payment of Wage 

Act 1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. 

Employers Liability Act 1938. Workmen's Compensation Act 1923, Industrial 

Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 

Regulation and Abolition Act 1970, Employment of Children Act 1938 or any 

modifications thereof or any other law relating thereto and rules made thereunder 

from time to time.  

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an 

Inspecting Officer as defined in Contract Labour (Regulation and Abolition) Act 

1970 have the power to deduct from the money due to the CONTRACTOR any 

sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non- fulfillment of the Conditions of the Contract 

for the benefit of workers, non-payment of wages or of deductions made from his 

or their wages which are not justified by the terms of the Contract or non-

observance of the said regulations.  

x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 

made under and for the observance of the provisions of the aforesaid Acts without 

prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In the 

event of the CONTRACTOR committing a default or breach of any of the 

provisions of the aforesaid Acts as amended from time to time, of furnishing any 

information or submitting or filling and Form/ Register/ Slip under the provisions 

of these Acts which is materially incorrect then on the report of the inspecting 
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Officers, the CONTRACTOR shall without prejudice to any other liability pay to 

the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 

default, breach or furnishing, making, submitting, filling materially incorrect 

statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of 

the CONTRACTOR's default continuing in this respect, the Liquidated Damages 

may be enhanced to Rs.50.00 per day for each day of default subject to a 

maximum of one percent of the estimated cost of the WORK put to tender. The 

ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract 

Performance Security of the CONTRACTOR and credit the same to the Welfare 

Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE 

in this respect shall be final and binding.  

104 Implementation of Apprentices Act, 1961:  

104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 

and the Rules and Orders issued thereunder from time to time. If he fails to do so, 

his failure will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE 

may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be 

liable for any pecuniary liability arising on account of any violation by him of the 

provisions, of the Act.  

105 Contractor  to indemnify the Employer:  
105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office 

and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff 

against all actions, proceedings, claims, demands, costs and expenses whatsoever 

arising out of or in connection with the matters referred to in Clause 102.0 and 

elsewhere and all actions, proceedings, claims, demands, costs and expenses which 

may be made against the EMPLOYER for or in respect of or arising out of any 

failure by the CONTRACTOR in the performance of his obligations under the 

CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of 

or arising out of any failure by the CONTRACTOR in the performance of his 

obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be 

liable for or in respect of any demand or compensation payable by law in respect or 

in consequence of any accident or injury to any workmen or other person. In the 

employment of the CONTRACTOR or his SUB-CONTRACTOR the 

CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all 

such damages and compensations and against all claims, damages, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto.  

ii)  PAYMENT OF CLAIMS AND DAMAGES:  

Should the EMPLOYER have to pay any money in respect of such claims or 

demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER 

shall be charged to and paid by the CONTRACTOR and the CONTRACTOR shall 

not be at liberty to dispute or question the right of the EMPLOYER to make such 

payments notwithstanding the same, may have been made without the consent or 

authority or in law or otherwise to the contrary.  

iii)  In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 

workmen's compensation Act, 1923 or other applicable provision of Workmen 

Compensation Act or any other Act, the EMPLOYER is obliged to pay 

compensation to a workman employed by the CONTRACTOR in execution of the 

WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the 

compensation so paid, and without prejudice to the rights of EMPLOYER under 
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Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to 

recover such amount or any part thereof by deducting it from the Contract 

Performance Security or from any sum due to the CONTRACTOR whether under 

this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any 

claim made under Section 12, Sub-section (i) of the said act, except on the written 

request of the CONTRACTOR and upon his giving to the EMPLOYER full security 

for all costs for which the EMPLOYER might become liable in consequence of 

contesting such claim.  

106 Health and sanitary arrangements for workers:  
106.1  In respect of all labour directly or indirectly employed in the WORKS for the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR 

shall comply with or cause to be complied with all the rules and regulations of the 

local sanitary and other authorities or as framed by the EMPLOYER from time to 

time for the protection of health and sanitary arrangements for all workers.  

106.2  The CONTRACTOR shall provide in the labour colony all amenities such as 

electricity, water and other sanitary and health arrangements. The CONTRACTOR 

shall also provide necessary surface transportation to the place of work and back to 

the colony for their personnel accommodated in the labour colony.  

 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES  

107 Arbitration:  
107.1  Unless otherwise specified, the matters where decision of the Engineer-in-Charge is 

deemed to be final and binding as provided in the Agreement and the issues/disputes 

which cannot be mutually resolved within a reasonable time, all disputes shall be 

referred to arbitration by Sole Arbitrator.  

The Employer [BHAGYANAGAR GAS LTD.] shall suggest a panel of three 

independent and distinguished persons to the bidder/contractor/supplier/buyer (as the 

case may be) to select any one among them to act as the Sole Arbitrator.  

In the event of failure of the other parties to select the Sole Arbitrator within 30 days 

from the receipt of the communication suggesting the panel of arbitrators, the right 

of selection of the sole arbitrator by the other party shall stand forfeited and the 

EMPLOYER (BGL) shall have discretion to proceed with the appointment of the 

Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator 

shall be final and binding on the parties.  

The award of sole arbitrator shall be final and binding on the parties and unless 

directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings 

shall be shared equally by the parties. The Arbitration proceedings shall be in 

English language and venue shall be Hyderabad, India.  

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 

1996 and the Rules framed there under shall be applicable. All matter relating to this 

contract are subject to the exclusive jurisdiction of the court situated in the state of 

AP/TS.  
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Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 

Act 1996 was enacted by the Indian Parliament and is based on United Nations 

Commission on International Trade Law (UNCITRAL model law), which were 

prepared after extensive consultation with Arbitral Institutions and centers of 

International Commercial Arbitration. The United Nations General Assembly vide 

resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT DEPARTMENT 

AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 

ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS:  

"In the event of any dispute or difference between the parties hereto, such dispute or 

difference shall be resolved amicably by mutual consultation or through the good 

offices of empowered agencies of the Government. If such resolution is not possible, 

then, the unresolved dispute or difference shall be referred to arbitration of an 

arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law 

Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, dated the 19th 

December 1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), 

as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be 

applicable to the arbitration under this clause. The award of the Arbitrator shall be 

binding upon parties to the dispute. Provided, however, any party aggrieved by such 

award may make a further reference for setting aside or revision of the award to Law 

Secretary whose decision shall bind the parties finally and conclusively.  

 

108 Jurisdiction:  
108.1  The CONTRACT shall be governed by and constructed according to the laws in 

force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the 

Courts situated at Hyderabad for the purposes of disputes, actions and proceedings 

arising out of the CONTRACT, the courts at Hyderabad only will have the 

jurisdiction to hear and decide such disputed, actions and proceedings.  

SECTION-X SAFETY CODES 

109 General:  
109.1 CONTRACTOR shall adhere to safe construction practice and guard against 

hazardous, and unsafe working conditions and shall comply with EMPLOYER's 

safety rules as set forth herein. Prior to start of construction, CONTRACTOR will be 

furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it 

has been prepared.  

 

110 Safety regulations:  
110.1 i)  In respect of all labour, directly employed in the WORK for the performance 

of CONTRACTOR's part  of this agreement, the CONTRACTOR shall at his own 

expense arrange for all the safety provisions as per safety codes of C.P.W.D., Indian 

Standards Institution. The Electricity Act, The Mines Act and such other acts as 

applicable.  

 ii)  The CONTRACTOR shall observe and abide by all fire and safety regulations of the 

EMPLOYER. Before starting construction work CONTRACTOR shall consult with 

EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make good 
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to the satisfaction of the EMPLOYER any loss or damage due to fire to any portion 

of the work done or to be done under this agreement or to any of the EMPLOYER's 

existing property.  

 

111 First aid and industrial injuries:  
111.1 i) CONTRACTOR shall maintain first aid facilities for its employees and those of its 

SUB-CONTRACTOR.  

ii)  CONTRACTOR shall make outside arrangements for ambulance service and for the 

treatment of industrial injuries. Names of those providing these services shall be 

furnished to EMPLOYER prior to start of construction and their telephone numbers 

shall be prominently posted in CONTRACTOR's field office.  

iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy 

of CONTRACTOR's report covering each personal injury requiring the attention of 

a physician shall be furnished to the EMPLOYER.  

 

112 General rules:  
112.1  Smoking within the battery area, tank farm or dock limits is strictly prohibited. 

Violators of the no smoking rules shall be discharged immediately.  

 

113 Contractor's barricades:  
113.1 i) CONTRACTOR shall erect and maintain barricades required in connection with his 

operation to guard or protect:-  

a) Excavations  

b) Hoisting Areas.  

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.  

d) EMPLOYER's existing property subject to damage by CONTRACTOR's 

Operations.  

e) Rail Road unloading spots.  

ii) CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall 

become acquainted with EMPLOYER's barricading practice and shall respect the 

provisions thereof.  

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights.  

 

114 Scaffolding:  
114.1 i)  Suitable scaffolding should be provided for workmen for all works that cannot 

safely be done from the ground or from solid construction except such short period 

work as can be done safely from ladders. When a ladder is used an extra Mazdoor 

shall be engaged for holding the ladder and if the ladder is used for carrying material 

as well, suitable footholds and handholds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 

vertical).  

ii)  Scaffolding or staging more than 4 metres above the ground or floor, swing 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached, bolted, braced and otherwise retarded at least one metre 

high above the floor or platform of such scaffolding or staging and extending along 
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the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure.  

iii)  Working platform, gangway and stairway should be so constructed that they should 

not sag unduly or unequally and if the height of platform of the gangway or the 

stairway is more than 4 metres above the ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as in ii) 

above.  

iv)  Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 

fencing of railing whose minimum heights shall be 1 metre.  

v)   Platforms and other working places, every ladder shall be securely fixed. No 

portable single ladder shall be over 9 metres in length while the width between side 

rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 

3 metres in length. For longer ladder this width should be increased 5mm for each 

additional foot of length. Uniform steps spacing shall not exceed 30 cms. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites or work shall be so stacked or placed to cause danger or 

inconvenience to any person or public. The CONTRACTOR shall also provide all 

necessary fencing and lights to protect the workers and staff from accidents, and 

shall be bound to bear the expenses of defense of every suit, action or other 

proceeding of law that may be brought by any person for injury sustained owing to 

neglect of the above precautions and pay any damages and costs which may be 

awarded in any such suit or action or proceeding to any such person or which may 

with the consent of the CONTRACTOR be paid to compromise any claim by any 

such person.  

 

115 Excavation and trenching:  
115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least 

one ladder for each 50 metres length or fraction thereof. Ladder shall be extended 

from bottom of the trenches to atleast 1 metre above the surface of the ground. The 

sides of the trenches which are 1.5M in depth shall be stepped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger of sides to 

collapse. The excavated materials shall not be placed within 1.5 metres of the edge 

of the trench or half of the trench width whichever is more. Cutting shall be done 

from top to bottom. Under no circumstances undermining or under-cutting shall be 

done.  

 

116 Demolition/general safety:  
116.1 i) Before any demolition work is commenced and also during the progress of the 

demolition work  

a)  All roads and open areas adjacent to the work site shall either be closed or 

suitably protected.  

b)  No electric cable or apparatus which is liable to be a source of danger shall 

remain electrically charged.  
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c)  All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall 

be so overloaded with debris or materials as to render it unsafe.  

ii)  All necessary personal safety equipment as considered adequate by the ENGINEER-

IN-CHARGE should be kept available for the use of the persons employed on the 

SITE and maintained in condition suitable for immediate use, and the 

CONTRACTOR shall take adequate steps to ensure proper use of equipment by those 

concerned.  

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any 

material which are injurious to the eyes be provided with protective goggles.  

c) Those engaged in welding and cutting works shall be provided with protective face 

& eye shield, hand gloves, etc.  

d) Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals.  

e) When workers are employed in sewers and manholes, which are in use, the 

CONTRACTOR shall ensure that the manhole covers are opened and are 

ventilated atleast for an hour before the workers are allowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitable railing 

and provided with warning signals or board to prevent accident to the public.  

f)  The CONTRACTOR shall not employ men below the age of 18 years and women 

on the work of painting with products containing lead in any form. Wherever men 

above the age of 18 years are employed on the work of lead painting, the 

following precautions should be taken.  

1) No paint containing lead or lead product shall be used except in the form of paste 

or readymade paint.  

2) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 

scrapped.  

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate 

facilities shall be provided to enable the working painters to wash them during 

and on cessation of work.  

iii)  When the work is done near any place where there is risk of drowning, all necessary 

safety equipment should be provided and kept ready for use and all necessary steps 

taken for prompt rescue of any person in danger and adequate provision should be 

made for prompt first aid treatment of all injuries likely to be sustained during the 

course of the work.  

iv)  Use of hoisting machines and tackles including their attachments, anchorage and 

supports shall conform to the following standards or conditions:  

a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defect and shall be kept in good working order.  

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from patent defects.  
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding, winch or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and 

pulley block used in hoisting or lowering or as means of suspension, the safe working 

load shall be ascertained by adequate means. Every hoisting machine and all gears 

referred to above shall be plainly marked with the safe working load of the conditions 

under which it is applicable and the same shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond safe 

working load except for the purpose of testing.  

e) In case of departmental machine, the safe working load shall be notified by the 

ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the 

CONTRACTOR shall notify the safe working load of the machine to the 

ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and 

get it verified by the Engineer concerned.  

v)  Motors, gears, transmission lines, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 

appliances should be provided with such means as to reduce to minimum the 

accidental descent of the load, adequate precautions should be taken to reduce the 

minimum risk of any part or parts of a suspended load becoming accidentally 

displaced. When workers are employed on electrical installations which are already 

energized, insulating mats, wearing apparel, such as gloves, sleeves, and boots as 

may be necessary should be provided. The workers shall not wear any rings, watches 

and carry keys or other materials which are good conductors of electricity.  

vi)  All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in safe conditions and no scaffolds, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be provided 

at or near places of work.  

vii)  These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The person 

responsible for compliance of the safety code shall be named therein by the 

CONTRACTOR.  

viii) To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to 

inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of 

the Administration or their representatives.  

ix)  Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the Republic 

of India. The work throughout including any temporary works shall be carried out in 

such a manner as not to interfere in any way whatsoever with the traffic on any roads 

or footpath at the site or in the vicinity thereto or any existing works whether the 

property of the Administration or of a third party.  

In addition to the above, the CONTRACTOR shall abide by the safety code 

provision as per C.P.W.D. Safety code and Indian Standard Safety Code from time 

to time.  
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117 Care in handling inflammable gas:  
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as 

required under the law and/or as advised by the fire Authorities of the EMPLOYER.  

 

118 Temporary combustible structures:  
118.1 Temporary combustible structures will not be built near or around work site.  

 

119 Precautions against fire:  
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums 

at worksite as recommended by ENGINEER-IN-CHARGE. They will have to 

ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 

ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near 

or around the work-site.  

 

120 Explosives:  
120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing 

and then only in the manner and to the extent to which such permission is given. 

When explosives are required for the WORK they will be stored in a special 

magazine to be provided at the cost of the CONTRACTOR in accordance with the 

Explosives Rules. The CONTRACTOR shall obtain the necessary licence for the 

storage and the use of explosives and all operations in which or for which explosives 

are employed shall be at sole risk and responsibility of the CONTRACTOR and the 

CONTRACTOR shall indemnify the EMPLOYER against any loss or damage 

resulting directly or indirectly therefrom.  

 

121 Mines act:  
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the 

safety provisions as required by the ENGINEER-IN-CHARGE in respect of all 

labour directly employed for performance of the WORKS and shall provide all 

facilities in connection therewith. In case the CONTRACTOR fails to make 

arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- 

CHARGE shall be entitled to do so and recover the costs thereof from the 

CONTRACTOR.  

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents 

and to grant of maternity benefits to female workers shall make the CONTRACTOR 

liable to pay Company Liquidated Damages an amount not exceeding Rs.50/- for 

each default or materially incorrect statement. The decision of the ENGINEER-IN-

CHARGE in such matters based on reports from the Inspecting Officer or from 

representatives of ENGINEER-IN-CHARGE shall be final and binding and 

deductions for recovery of such Liquidated Damages may be made from any amount 

payable to the CONTRACTOR from all the provisions of the Mines Act, 1952 or 

any statutory modifications or re-enactment thereof the time being in force and any 

Rules and Regulations made thereunder in respect of all the persons employed by 

him under this CONTRACT and shall indemnify the EMPLOYER from and against 

any claim under the Mines Act or the rules and regulations framed thereunder by or 

on behalf of any persons employed by him or otherwise.  



 

 

 

 

TENDER FOR HIRING OF VEHICLE FOR 

PROJECTS DEPARTMENT,  KAKINADA  

 

BID DOCUMENT No. BGL/ 365 / 2017 - 18 

VOL I OF II  

 

Signature & Seal of the Bidder Page 100 of 118 

 

 

122 Preservation of place:  
122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to 

prevent any riotous or unlawful behavior by or amongst his worker and others 

employed or the works and for the preservation of peace and protection of the 

inhabitants and security of property in the neighborhood of the WORK. In the event 

of the EMPLOYER requiring the maintenance of a Special Police Force at or in the 

vicinity of the site during the tenure of works, the expenses thereof shall be borne by 

the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the 

CONTRACTOR.  

 

123 Outbreak of infectious diseases:  
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who 

refuse protective inoculation and vaccination when called upon to do so by the 

ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other 

infectious diseases break out the CONTRACTOR shall burn the huts, beddings, 

clothes and other belongings or used by the infected parties and promptly erect new 

huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which 

within the time specified in the Engineer's requisition, the work may be done by the 

EMPLOYER and the cost thereof recovered from the CONTRACTOR.  

 

124 Use of intoxicants:  
124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any 

of the buildings, encampments or tenements owned, occupied by or within the 

control of the CONTRACTOR or any of his employee is forbidden and the 

CONTRACTOR shall exercise his influence and authority to the utmost extent to 

secure strict compliance with this condition.  

In addition to the above, the CONTRACTOR shall abide by the safety code 

provision as per C.P.W.D. safety code and Indian Standard Code framed from time 

to time.  
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SECTION - 5 

 
AGREED TERMS AND CONDITIONS  
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Agreed Terms and Conditions 
 

Following shall be duly filled in and should be returned by the bidder along with each copy of 

Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. ALL 

THE COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS 

FORMAT ONLY 

 

Sl. 

No.  

 DESCRIPTION  BIDDER'S 

CONFIRMATION  

1  Bidderôs details:  

 a) Name   

 b) Full address   

    

    

    

 c) Tel No.  

 d) Fax No.  

 e) Email  

 f) Name & designation of the person signing the bid  

2  The followings are to be enclosed along with the bid:  

 a) Power of Authority of the person signing the bid  

 b) Letter of Authority of the person attending the bid opening.   

3  Bid Security details:  

 a) Name & Address of issuing Bank  

 b) Security No. & Date  

 c) Value (Rs ...........................................    )  

 d) Validity   {Valid minimum for Five (5) months  for BG / 3 

months for  DD from the final date of submission of offer.} 

 

 e) Details of issuing bank  

 i. Name   

 ii. Full address   

 iii. Tel No.  

 iv. Fax No.  

 v. Email  

 vi.  Name & designation of the Contact person.  

4  Validity of Bid   

  {Valid minimum for Three (3) months from the final date of 

submission of offer.} 

 

5 a) Please confirm that the scope of work is complete as per tender 

requirement. 

 

 b) If reply to (a) is 'No', have all 'Exception & Deviation' been 

furnished in the format attached with bid document. 

 

 c) Confirm there are no 'Exception & Deviation' other than those 

indicated as (b) above and if indicated in offer elsewhere the 

same shall be considered 'NULL & VOID'. 

 

6  Completion period  

  Confirm your acceptance of completion period as per 

requirement Specified in bid Document in 'Contract Period'  
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Sl. 

No.  

 DESCRIPTION  BIDDER'S 

CONFIRMATION  

7  Please confirm that Currency of Offer is Indian Rupees   

8  Confirm that all correspondences will be in English language 

only. 

 

9  Price  

 a) Ensure and confirm that Percentages are Quoted in „Schedule of 

Rates‟.  

 

 c) Confirm that the tender document is carefully studied & 

understood and quoted prices are inclusive of as per 

requirement of tender Document. 

 

 d) Confirm that the rates quoted in the schedule of rate are 

inclusive of all taxes & duties except service tax. 

 

 e) Confirm quoted percentages will remain firm and fixed till 

complete execution of the order.  Letter of Intent (LOI), placed 

within offer validity, shall be considered as „Notification of 

Award of Contract‟. 

 

 f) If variable, confirm price variation formula with base 

indices and maximum ceiling in terms of percentage of 

quoted prices. 

 

10  Taxes & Duties  

  All taxes, duties, levies, License fee, etc., incurred until 

completion of work shall be borne and paid by the bidder. 

 

11  Price Reduction/PENALTY  

 a) Confirm acceptance of Price Reduction/LD/PENALTY as per 

Bid Document. 

 

12  Confirm acceptance of relevant Terms of Payment as 

specified in the Bid Document.   

 

 a) It is noted and confirmed that deviations to 'Terms & 

Conditions of Payment' shall lead to loading of prices or 

rejection of offer, as Owner considers fit. 

 

 b) All the Deviation on 'Payment Terms & Conditions' have been 

indicated in 'Exception & Deviation' format (including 

annexure, if any) and have not been repeated in the bid/offer. 

 

 c) It is confirmed that payment Terms & Conditions indicated 

elsewhere including any Printed Terms & Conditions, shall not 

be considered by Owner. 

 

13  Contract-cum-Performance BG.   

  Confirm that Contract Performance Bank as per SCC of Bid 

Document. 
 

 

 

14  Litigation   

 a)  Please confirm that your company is not involved in any 

litigation arbitration during last 5 years. Also confirm that there 

is no case is filed  or pending in any court of law, or tribunal or 

statutory body.  
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Sl. 

No.  

 DESCRIPTION  BIDDER'S 

CONFIRMATION  

 b)  If answer to (a) is 'Yes', complete ' details have been separately 

furnished and enclosed with the offer.  

 

15  Confirm that all document, as per 'Documents comprising the 

bid / offer by Bidder, have been enclosed. 

 

16  Confirm that owner reserves the right to make any change in 

the terms & conditions of the Bid Document and to reject any 

or all bids including those received late or incomplete. 

 

17   Declaration by Bidder  

 a) Confirm acceptance in toto of the Terms & Conditions 

contained in the bid document. Deviation, if any, has been 

listed in 'Exception & Deviation' format. 

 

 b) Confirm that any of the Directors of bidder is not a relative of 

any Director of Owner or the Bidder is a firm in which any 

Director of Owner or his relative is a partner or the Bidder is a 

private company in which any Director of Owner is a member 

or Director. 

 

 c) Confirm that you have not been banned or delisted by any 

Government or Quasi-Government agencies or Public Sector 

Undertaking. If you have been banned delisted then this fact 

must be clearly stated.  

 

 d) Confirm that you are not under liquidation.  

 e) Confirm that you are not in litigation or court receiver ship in 

any court of laws 

 

 

Bidder confirms that in case of conflicting version of various terms & conditions at different 

places in his offer the confirmation furnished at above shall be considered over-riding and final.  
 

Bidder Signature: 

 

 

Designation 

Stamp 
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SECTION – 6 
 

FORMS AND FORMATS 
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BIDDERôS GENERAL INFORMATION 

To 

Bhagyanagar Gas Limited 

ParisramaBhavan 

APIDC Building, BasheerBagh 

Hyderabad – 500 004 

1-1  Bidder Name    :................................................................ 

1-2  Number of Years in Operation :................................................................ 

1-3  Address of Registered Office  :................................................................ 

City...................................... District........................................ 

State...................................... PIN/ZIP...................................... 

1-4  Operation Address   :................................................................ 

if different from above: ......................................  

City...................................... District........................................ 

State...................................... PIN/ZIP...................................... 

1-5 Telephone Number   : .................................................................. 

(Country Code) (Area Code) (Telephone Number) 

1-6 E-mail address:     :.................................................................. 

1-7 Website:      :.................................................................. 

1-8 Fax Number:     :.................................................................. 

(Country Code) (Area Code) (Telephone Number) 

1-9 ISO Certification, if any    {If yes, please furnish details} 

1-10 Bid Currency     :................................................................ ... 

1-11 Excise Registration number :  :.................................................................. 

1-12 Excise Range :    :.................................................................. 

1-13 Excise Division :   :.................................................................. 

1-14 Excise Collectorate :   :................................................................... 

1-15 Local ST No. :     :................................................................... 

1-16 CST No. :     :................................................................... 

1-17 Service Tax Registration No.  :................................................................... 

1-18 PAN No. :     :................................................................... 

1-19 Whether SSI Registrant Or not : :................................................................... 
 

1-20 Whether GST Registration No: :................................................................... 
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Format 6(i) 

Bid Form  
 

 

To:          Date: 

Bhagyanagar Gas Limited (BGL) 

ParishramBhavan, 

APIDC Building, 

BasheerBagh, 

Hyderabad – 500 004 

 

Dear Sir, 

 

Having examined the Bid document the receipt of which is hereby duly acknowledged, we, 

the undersigned, offer to provide supply / works / services in conformity with the terms and 

conditions of bid document. 

 

We undertake, if our bid is accepted, to complete entire work as specified in the tender 

document within the completion schedule specified therein.  If our bid is accepted we will 

obtain the guarantee of a Bank for the due Performance of the Contract as per the conditions 

provided in the Special Conditions of Contract. 

 

We agree to abide by this bid for a period of 3(Three) months from the date fixed for bid 

opening under Instructions to Bidders and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period. 

 

Until a formal contract is prepared and executed, this bid, together with your written 

acceptance thereof in your notification of award, shall constitute a binding Contract between 

us. 

We understand that you are not bound to accept the lowest or any bid, you may receive. 

 

Dated this      Day of      2017 

Signature of authorized signatory 

 

Name: ------------------------------- 

Date: 

Designation: 

Place: 

Seal: 
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Format ï6(ii)  

Bid Security Form 
REF: 

To         BANK GUARANTEE 

NO.: 

   DATE 

Bhagyanagar Gas Limited (BGL) 

ParishramBhavan, 

APIDC Building, 

BasheerBagh, 

Hyderabad – 500 004 
 

Dear Sir, 
 

Whereas ........................................................................................................................ 

(hereinafter called "the Bidder") has submitted his bid dated ..........forthe supply of 

…………………………….. (hereinafter called "the Bid") against Bid Document 

No....................................................  KNOW ALL MEN by these presents that WE (BANK) 

…………………………………............................................................................. having our 

registered office  at ...................................................................................... (herein after called 

"the Bank") are bound unto BGL ( India) Limited (hereinafter called "the OWNER") in the 

sum of (Refer .......................................... for which payment  will and truly to be made to the 

said OWNER, the BANK binds itself, its successors and assigns by these presents. Sealed 

with the Common Seal of the said BANK this ................................day of ....................... 2016 
 

THE CONDITIONS of this obligation are: 
 

1. If the Bidder withdraws his bid during the period of bid validity specified by the 

Bidder on the Bid Form; or 
 

2. If the Bidder, having been notified of the acceptance of his bid by the OWNER during 

the period of bid validity; 

a.  fails or refuses to execute the Contract, if required or 

b. fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidder or 

c. fails to accept as arithmetical corrections of his bid as per the provision of  

Instructions to Bidders of bid document. 

We undertake to pay to the OWNER up to the above amount upon receipt of its first written 

demand, without the OWNER having to substantiate its demand, provided that in its demand 

the OWNER will note that the amount claimed by it is due to it owing to the occurrence of 

one or both of the two above-stated conditions specifying the occurred condition or 

conditions. 
 

This Guarantee will remain in force up to and including a period of two (2) months  after the 

bid validity, and any demand in respect thereof should reach the BANK not later than the 

above date. 

 

         (Signature of the BANK) 

(Signature of the Witness) 

Name of Witness 

Address of Witness              Date: 
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Format ï 6 (iii)  

CONTRACT PERFORMANCE BANK GUARANTEE  

(PERFORMANCE SECURITY) - UNCONDITIONAL  
 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)  
 

REF. 

 

 Bank Guarantee No.: 

 

 Date: 

To 

 

Bhagyanagar Gas Limited (BGL) 

ParishramBhavan, 

APIDC Building, 

BasheerBagh, 

Hyderabad – 500 004 

 

Dear Sirs, 
 

In consideration of the BGL, Hyderabad (India) (herein referred to as the OWNER which 

expression shall unless repugnant to the context or meaning thereof include successors, 

administrators and assigns) having awarded to M/s_______________ having principal office 

at _______________________________________(hereinafter referred to as the 

“CONTRACTOR” which expression shall unless repugnant to the context or meaning thereof 

include their respective successors, administrators, executors and assigns) the work of --------

----------------by issue of OWNER Order No._______________dated___________and the 

same having been accepted by the CONTRACTOR resulting into CONTRACT for ------------

--------------- as per above referred Order having a total value of 

_______________________for the work of --------------------------and the CONTRACTORS 

having agreed to provide a Contract Performance and warranty guarantee for faithful 

Performance of the aforementioned Contract to Owner. 
 

We (bank) _________________________________having Head Office at (hereinafter 

referred to as the Bank, which expressly shall, unless repugnant to the context or meaning 

thereof include successors, administrators, executors and assigns) do hereby guarantee to 

undertake to pay the OWNER on demand any and all moneys payable by the 

CONTRACTOR to the extent of 7.5%(Seven point Five percent) of the Contract Prices as 

aforesaid at any time up to __________________________________ without a reference to 

the CONTRACTOR.  Any such demand made by OWNER on bank shall be inclusive and 

binding not withstanding any difference between OWNER and CONTRACTOR discharges 

this guarantee.  OWNER and CONTRACTOR or any dispute pending before any Court, 

Tribunals, arbitrators or any other Authority. 
 

The bank undertakes not to revoke this guarantee during its currency without previous 

consent of OWNER and further agrees that the guarantee herein contained shall continue to 

be enforceable till the OWNER discharges this guarantee.  OWNER shall have the fullest 

liberty without affecting in any way the liability of the BANK under this guarantee from time 

to time to extend the time for Performance by CONTRACTOR of the afore mentioned 
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CONTRACT, OWNER shall have the fullest liberty, without affecting this guarantee, to 

postpone from time to time  the exercise of any power vested in them or of any right which 

they might have against CONTRACTOR, and to exercise the same at any time in any 

manner, and either to enforce to forebear to enforce any covenants contained or implied, in 

the aforementioned CONTRACT between OWNER and CONTRACTOR or any other course 

of or remedy or security available to OWNER.  The BANK shall not be released of its 

obligations under these presents by any exercise by OWNER of its liability with reference to 

the matters aforesaid or any of them or by reason or any other acts of omission or 

commission on the part of OWNER or any other indulgence shown by OWNER or by any 

other matter or thing whatsoever which under law would, but for this provision, have the 

effect or relieving the BANK.  The BANK also agrees that OWNER at its option shall be 

entitled to enforced this Guarantee against the Bank as a Principal debtor, in the first instance 

without proceeding against CONTRACTOR and notwithstanding any security or other 

guarantee that OWNER may have in relation to the CONTRACTOR‟S liabilities. 
 

Notwithstanding anything contained herein above our liability under this Guarantees 

restricted to AND it shall remain in force up to and including ________and shall be extended 

from time to time for such period as may be desired by the CONTRACTOR on whose behalf 

this Guarantee has been given. 
 

Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the 

CONTRACTOR up to a total amount of (amount of guarantees in words and figures) and we 

undertake to pay you, upon your first written demand declaring the CONTRACTOR to be in 

default under the contract and without caveat or argument, any sum or sums within the limits 

of (amount of guarantee) as aforesaid, without your needing to prove or show grounds or 

reasons for your demand or the sum specified therein. 
 

This guarantee is valid until the ________day of _______20 
 

We have power to issue this guarantee in your favour under memorandum and Article of 

Association and the undersigned has full powers to do so under the Power of 

Attorney/Resolution of the Board of Directors dated ________ accorded to him by the bank. 

Dated           The ___________day of _____________20 

 

WITNESS: 

(SIGNATURE)      (SIGNATURE) 

BANK RUBBER STAMP 

(NAME) 

STAMP       (NAME) 

(OFFICIAL SEAL)     Designation with bank stamp 

Plus Attorney as per Power 

Of Attorney/Resolution Board of 

Directors 

Date: 
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Format ï 6(iv) 

 CONTRACT FORM  
 

AGREEMENT 

 

AGREEMENT for “_________” (hereinafter called the "Job") made on ______ day  of 

_________, 2017  between M/s (Bidder), hereinafter  called the “CONTRACTOR” (which 

term shall  unless  excluded  by  or  repugnant to the subject or  context  include  its 

successors  and permitted assignees) of the one part and  the  Bhagyanagar Gas Limited 

hereinafter called “BGL”  (which  term shall  unless excluded by or repugnant to the subject  

or  context include its successors and assignees) of the other part. 

 

WHEREAS 

 

BGL being desirous of having provided for execution of certain work mentioned, enumerated 

or referred to in the LOA/PO (Letter of Award / Purchase Order) including Completion 

Schedule of job has called for proposal. 

 

A. The CONTRACTOR has examined the Job specified in Bid Document of BGL and 

has satisfied himself by careful examination before submitting his proposal as to the 

nature of the Job and local conditions, the nature and magnitude of the Job, the 

availability of manpower and materials  necessary  for  the execution of Job and has 

made local and independent enquiries and obtained complete information as to the 

matters and thing referred to, or implied in LOA/PO or having any connection 

therewith and has considered the nature and extent of  all probable and possible 

situations, delays,  hindrances or  interference‟s to or with the execution and 

completion  of the  Job  to  be carried out under  the  Agreement,  and  has examined  

and  considered all other matters,  conditions  and things and probable and possible 

contingencies, and generally all   matters  incidental  thereto  and   auxiliary   thereof 

affecting  the  completion of the Job and  which  might  have included him in making 

his proposal. 

 

B.    The LOA/PO including Completion Schedule of Job and Letter of Acceptance of 

proposal form part of this Agreement though separately set out herein and is included 

in the expression Agreement wherever herein used. 

 

AND WHEREAS 

 

BGL accepted the bid of the CONTRACTOR for the provision and the execution of the said 

Job at the values stated in bid and finally approved by BGL upon the terms and subject to the 

conditions of Agreement. 

 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND 

DECLARED AS FOLLOWS: 

 

1. In consideration of the payment to be made to the  CONTRACTOR for  the  Job  to 

be executed by him  the  CONTRACTOR  hereby covenants  with BGL that the 

CONTRACTOR shall and will  duly provide,  execute and complete the said Job and 
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shall do  and perform all other acts and things in the Agreement  mentioned or 

described or which are to be implied there from or may  be reasonably  necessary for 

the completion of the said Job  and at the said times and in the manner and subject to 

the  terms and conditions or stipulations mentioned in the Agreement. 

 

2.    In  consideration  of  the  due  provision   execution   and completion of the said Job,  

BGL does hereby agree with  the Agreement  that  BGL will pay to the 

CONTRACTOR  the  respective amounts for the Job actually done by him and 

approved by BGL at  the amount specified in this LOA/PO, such payment to be  made 

at such time in such manner as provided for in the  Agreement and LOA/PO. 

 

In witness whereof the parties have executed these presents in the day and the year first above 

written. 

 

 

Signed and Delivered for             Signed and Delivered for         

and on  behalf of      and on behalf of  

M/s Bhagyanagar Gas Limited                            M/s   (Bidder) 

Date:         Date:  

 

Place:        Place:  

 

 

IN PRESENCE OF TWO WITNESSES 

 

 

1.                1.   

  

2. 2.   
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Format 6 (v) 

 

PROFORMA of Letter of Authority for Attending the Unpriced Bid Opening and  

Priced Bid Opening 
 

 

 

No.          Date:  

 

Bhagyanagar Gas Limited (BGL) 

ParishramBhavan, APIDC Building,  

BasheerBagh, Hyderabad – 500 004 

 

 

Attn: ................... 

 

Dear Sirs, 

 

We........................................ hereby  authorize  following  representatives (s)  to  attend  the 

unpriced bid opening and priced bid opening against your Bid No. 

...........................for.................................... (Item Name)....................................... 

 

1. Name & Designation.........................Signature............................ 

 

2. Name & Designation........................Signature............................ 

 

We  confirm  that  we  shall  be  bound  by  all  and  whatsoever  our  representative  (s)  shall 

commit. 

 

Yours faithfully, 

 

 

 

Signature...........................................  

Name & Designation...........................  

For & on behalf of............................... 

 

Note: 

 

This Letter of Authority should be on the letterhead of the bidder and should be signed by a 

person competent and having the power of attorney to bind the bidder. 
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Format 6(vi) 

PROFORMA of Letter of Authority for Bid  

Negotiations and Signing the Agreement 
 

No.           Date:  

 

Bhagyanagar Gas Limited (BGL) 

ParishramBhavan, APIDC Building,  

BasheerBagh, Hyderabad – 500 004 

 

 

Attn: 

 

Sub:  

 

Tender No.  

 

Dear Sirs, 

 

We.............................................................................do hereby confirm that (name and 

address) of Mr.  Messer‟s  (name  and  address)  is/are  authorized  to  represent  us  for  bid 

negotiations and to conclude the Agreement on our behalf with you against your above cited 

tender for………… 

 

We confirm that we shall be bound by all and whatsoever our representatives shall commit.  

 

Yours faithfully 

 

 

          Signature 

 

Signature of Mr.      Name and Designation 

Is attested       for & on behalf of BIDDER  

 

 

 

Note: 

 

This letter of Authority should be on the letterhead of the Bidders and should be signed by a 

person competent and having the power of attorney (power of attorney shall be annexed)to 

bind the bidder. 
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Format-6(vii) 

A. Previous Experience: 

 

Bidders Past Experience in transportation: 

Sl. 

No 

copy/Work order 

& Year  

Description of Work Value of Work 

done 

    

    

    

    

 

B. Present Work Orders: 

 

Bidders Present Contract in transportation: 

Sl. 

No 

copy/Work order 

& Year  

Description of Work Value of Work 

done 

    

    

    

    

 

Note: Bidder must enclose documentary proof for all the information furnished above. 

Signature: 
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Format – 6(viii) 
 

EXCEPTION AND DEVIATION STATEMENT  

 

NAME OF WORK  :   

          

BID DOCUMENT NO. :    

 

Bidder may stipulate exceptions and deviations to Bid Document, if considered 

unavoidable as per the following format: 

 

S.NO. 
CLAUSE 

NO. 

PAGE NO. OF 

TENDER 

DOCUMENT  

DEVIATION  

REASONS 

FOR 

DEVIATION  

     

 

 

 

 

 

 

 

 

Any exceptions/deviations brought out elsewhere in our Offer shall not be considered as 

valid and should be ignored by the Owner (BGL).  

 

NAME OF BIDDER  :       ____________________ 

   

SIGNATURE& SEAL OF BIDDER : ____________________ 

   

Note 1:  Bidder is advised not to stipulate deviation to Bid Document until & 

unless it becomes unavailable. Deviation may lead to rejection of bid and 

stipulation on „Bid Rejection Criteria‟ given in „Instruction to Bidder‟ of 

bid document should be read carefully.  
 

Note 2:  All Techno-Commercial exceptions/deviations taken by Tenderer to the 

stipulations of the Tender Document shall be brought out here (and not in 

the other parts of offer Document or price offer). 
 

Note 3:  Even in case of “No Deviation” this format is to be filled in a „No 

Deviation‟ & submitted along with the offer. 
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 Format ï 6(ix) 

 

 

DETAILS OF P.F. REGISTRATION  

 

Bhagyanagar Gas Limited 

ParisramaBhavan 

APIDC Building, BasheerBagh 

Hyderabad – 500 004 

 

Dear Sir(s), 

 

We confirm that the following PF account is under operation and shall be used for all PF 

related activities for the labour engaged by us for the work (awarded to us). 

 

PF REGISTRATION NO. : 

 

DISTRICT & STATE: 

 

SIGNATURE OF THE BIDDER:……………………………..  

 

                                       NAME OF THE BIDDER:…………………………….. 
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Format ï 6(x) 

 

DECLARATION   

 

Bhagyanagar Gas Limited 

ParisramaBhavan 

APIDC Building, BasheerBagh 

Hyderabad – 500 004 

 

Dear Sir(s), 

 

1. We confirm and declare that we are not under any liquidation, court receiver ship 

or similar proceedings. 

 

1. Further we confirm and declare that we have not been put on Holiday by 

BGL/GAIL/HPCL or  not  have  banned  or  delisted  by  any  Government  or  

Quasi-Government agencies or Public Sector Undertaking. If you have been 

banned delisted then this fact must be clearly stated. 

 

 

SIGNATURE OF THE BIDDER:……………………………..  

NAME OF THE BIDDER:…………………………….. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


